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Section B - Supplies or Services/Fee/Prices  
 
 
B.1 EMCBC-B-1001 Items Being Acquired 
 
This is an Indefinite Delivery/Indefinite Quantity (IDIQ) contract for Environmental Remediation Services, 
Deactivation, Decommissioning, Demolition, and Removal (DD&R) Services of Facilities (Contaminated), 
Waste Management Services, and Regulatory Services at various locations throughout the United States in 
support of the U.S. Department of Energy (DOE) including National Nuclear Security Administration 
(NNSA).  The contractor shall furnish all personnel, facilities, equipment, material, supplies, and services 
(except as may be expressly set forth in each individual Task Order as furnished by the Government) and 
otherwise do all things necessary for, or incident to, the performance and provision of the following items 
in Section C, Performance Work Statement (PWS). 
 
Item 001 – Environmental Remediation Services, Deactivation, Decommissioning, Demolition, and 
Removal (DD&R) of Facilities (Contaminated), Waste Management Services, and Regulatory Services  
 

B.2 EMCBC-B-1002 Fee Ceiling 
 
The fee amount specified as a percentage is __% for cost-plus-fixed-fee type Task Orders and shall serve as 
the fee ceiling for all cost-plus-fixed-fee Task Orders issued under the contract.  The fee amount specified 
as a percentage is __% for cost-plus-award-fee type Task Orders and shall serve as the fee ceiling for all 
cost-plus-award-fee Task Orders issued under the contract. The fee amount for each Task Order will be 
established in each individual Task Order.  On each individual Task Order, the contractor may propose 
whatever fee amount it determines appropriate provided the fee amount as a percentage of the estimated 
cost of each proposed Task Order does not exceed the fee percentage ceiling for cost-plus-fixed-fee or cost-
plus-award-fee Task Orders, as specified above.  For cost-plus-award-fee Task Orders, the fee ceiling 
percentage applies to the total of the amount proposed for base fee plus award fee.  This fee ceiling shall 
not apply to cost-plus-incentive-fee or fixed-price Task Orders. The fee ceiling percentage shall at no time 
exceed any statutory limitations imposed by 10 U.S.C. 2306(d), 41 U.S.C. 254(b), and FAR 15.404-
4((c)(4)(i).   

    
B.3 EMCBC-B-1003 Minimum and Maximum Quantities 
 
a. The minimum quantity to be ordered as required by Section I. 29, FAR 52.216-22 Indefinite Quantity 

is $50,000.  
 
b. The maximum quantity to be ordered as required by Section I. 29, FAR 52.216-22 Indefinite Quantity 

is $907,000,000.   
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Section C - Description/Specifications 

 

Performance Work Statement (PWS) 
for 

Environmental Remediation (ER) Services, Deactivation, Decommissioning, Demolition, and 

Removal (DD&R) Services of Facilities (Contaminated), Regulatory Services, and Waste 

Management Services 

 

C.1 General Description of Services  
 
The contractor shall perform services including, but not limited to: environmental remediation; 
deactivation, decommissioning, demolition, and removal of facilities (contaminated); regulatory services; 
waste management and transportation; and all associated activities.  The contractor shall safely and 
efficiently perform these services in support of the U.S. Department of Energy (DOE) including National 
Nuclear Security Administration (NNSA) at various locations throughout the United States.  
 
C.2 Safety, Quality Assurance, and Contractor Oversight 

 
It is a DOE priority to ensure safety of its contractor workforce, the DOE workforce, the public, and the 
environment. DOE strives to meet a goal of zero accidents and injuries at its work sites and cannot achieve 
this goal without contractor/DOE cooperation in creation of a culture of Integrated Safety Management at 
all levels. To achieve this goal, all contractors will be required as part of performing each individual Task 
Order to implement safety, environmental, quality, and oversight programs to safely and efficiently deliver 
services.  The programs, including all implementing policy, procedures, and instructions, that may be 
required under each individual Task Order include, but are not limited to, the following: 

 

• Integrated Safety Management System  

• Safety Basis Documentation (nuclear Hazard Category 3 and above, and high hazard facilities) 

• Unreviewed Safety Question program (nuclear and Hazard Category 3 and above, high hazard 
facilities) 

• Decommissioning Plan (nuclear Hazard Category 3 and above, and high hazard facilities) 

• Radiation Protection Program (including dosimetry programs) 

• Worker Safety and Health Program  

• Conduct of Operations (nuclear Hazard Category 3 and above, high hazard facilities, and as specified 
in each individual Task Order for below Hazard Category 3 DD&R and ER work tasks) Program 

• Corporate Operating Experience Program 

• Environmental Protection Program 

• Waste Management Program 

• Quality Assurance Program (based on American Society of Mechanical Engineers (ASME) publication 
NQA-1 2004, Quality Assurance Requirements for Nuclear Facility Applications, including 2007 
addenda for Deactivation and Decommissioning (D&D) 

• Contractor Assurance Program 
 
List A (Section J Attachment J-1) includes the specific Federal regulations applicable to the programs 
above.  List B (Section J Attachment J-1) includes the DOE Policy, Orders, Manuals and Standards 
applicable to the programs above. Additional programs not discussed above may be required for the 
successful completion of work under each individual Task Order.  Descriptions of these programs are 
included in the DOE Policies, Orders, Manuals and Standards included in List B. Task Orders will identify 
the specific programs required.  In addition, there are numerous DOE Guides and some Handbooks 
referenced in the Orders and Manuals for the contractor’s use in developing and implementing acceptable 
programs.  
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C.3 Regulatory Frameworks  
 

Services required under this contract for performance of Task Orders at various sites may be governed by 
different or several separate regulatory agreements.  The agreements will be specifically identified in each 
individual Task Order and may be derived from Comprehensive Environmental Response, Compensation, 
and Liability Act (CERCLA), Resource Conservation and Recovery Act (RCRA), DOE Orders, Nuclear 
Regulatory Commission (NRC) Licenses, Environmental Impact Statements (EIS), Records of Decision 
(ROD), CERCLA Action Memoranda, or other site-specific requirements.  

 
Additionally, a Federal Facility Agreement (FFA) may be in place at certain locations.  A FFA is a binding 
interagency agreement between the U.S. Environmental Protection Agency (EPA), DOE, and the respective 
State(s) where the site(s) is located. The FFA governs the corrective and Remedial Action (RA) processes 
from the investigation of individual CERCLA Operable Units through their remediation and is designed to 
integrate the response action process with the corrective measures provisions of Section 3004(u) of RCRA. 
The FFA describes procedures for the parties to set annual work priorities for each process.  
 
Some field work performed on-site or off-site at various sites may require contractor interaction with 
Federal (DOE and non-DOE) personnel and systems, as well as Tribal, State, and/or local governments. 
 

C.4 Unique Approaches  
 
It is not expected that a single cleanup formula will be applicable to all sites. Similar work may require 
different processes/timeframes at different locations or sometimes within a given location, dependent upon 
the complexity of the work in each individual Task Order.  
 

C.5 Contractor-Furnished Services and Items 
 
The contractor shall furnish all personnel, management and supervision, facilities, equipment, materials, 
and supplies necessary to perform the work under this contract, except for that specifically identified as 
being furnished by the Government.  
 

C.6 Government-Furnished Resources  
 
Government-furnished services and items will be identified in each individual Task Order.  
 
C.7 Deliverables  
 
Deliverables, including reports, will be identified in each individual Task Order. 
 
C.8 Location of Performance  

 
The primary locations for the performance of work under this contract are throughout the United States.  
Contractor personnel may be required to travel to work sites throughout the United States. Generally, work 
sites shall be at current or former DOE or DOE contractor locations in which Atomic Energy Commission, 
Energy Research and Development Administration, or DOE including National Nuclear Security 
Administration, work was or is being performed, or locations where DOE is/was responsible for 
performing work. These locations also include any of the DOE owned, leased, and/or controlled facilities.  
Non-DOE sites to which EM is providing a supporting role may also be the location of performance. 
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C.9 Work Authorization  
 

Work will be authorized by issuance of each individual Task Order.    
 
C.10 Description of Services 

 
Services required under this contract include: environmental remediation; deactivation, decommissioning, 
demolition, and removal of facilities (contaminated), including accelerator facilities; regulatory services 
and support; waste management and transportation; and all associated activities to ensure safe and efficient 
performance of these services.  Services also included in the scope of this contract involve facilities 
classified as Nuclear Hazard Category 3, 2, and 1 (as defined in DOE Standard 1027 -92, Hazard 

Categorization and Accident Analysis Techniques for Compliance with DOE Order 5480.23, Nuclear 

Safety Analysis Reports)), including associated safety systems; or reactor facilities, whether fueled or 
defueled; and complex facilities and its associated soils which have multiple hazards such as those 
containing a combination of radioactivity, elemental sodium, and/or mercury.  Sites and facilities may be 
contaminated with radioactive, hazardous, and/or chemical substances, fissile and/or fissionable materials. 
Radiological constituents may include, but are not limited to: mixed fission products, activation products 
(e.g., cobalt-60), plutonium, americium, uranium, depleted uranium, radioactive sources, residual 
radioactive material (e.g., mill tailings), tritium. 
 
The services are presented in the following manner for clarity purposes due to the differences in the 
regulatory framework applicable to the differing types of services.   The services may be required to be 
performed in any combination or separately in each individual Task Order.     
 

C.10.1   Environmental Remediation Services 

 
These services include comprehensive environmental remediation services, including, but not limited 
to: initial site inspection and assessments; soil and groundwater characterization; remediation of a 
specific site or area including remediation of soils and groundwater; associated site restoration; design, 
construction, operation, and/or maintenance of treatment units and/or on-site or off-site waste disposal 
units; regulatory report writing; contaminant fate and transport modeling, data reduction, 
interpretation, and presentation; statistical analysis; and geographic information systems.   Ancillary 
services such as design, construction, operation, surveillance and maintenance activities, and/or 
training (DOE, contractor and visitor personnel) may be required to accomplish the performance of 
these services.  
 
C.10.2    Deactivation, Decommissioning, Demolition, and Removal Services (DD&R) of 
Contaminated Facilities 

 
Services encompassed within DD&R include deactivation, decommissioning, demolition, and removal 
of contaminated facilities, and associated site restoration.  Contaminated facilities may involve 
radiological, chemical, and/or other hazardous contamination. The levels of contamination may vary. 
These facilities may also contain hazardous, chemicals and materials including, but not limited to, 
asbestos, lead, PCBs, elemental mercury, and beryllium, and non-hazardous materials and waste.  
Services may involve facilities classified as Nuclear Hazard Category 3, 2, and 1, including associated 
safety systems; or reactor facilities, whether fueled or defueled; and complex facilities and its 
associated soils which have multiple hazards such as those containing a combination of radioactivity, 
elemental sodium, and/or mercury.  Ancillary services such as design, construction, operation, 
surveillance and maintenance activities, and/or training (DOE, contractor and visitor personnel) may 
be required.  Ancillary DD&R of non-contaminated facilities may be required to accomplish 
performance of the work. 
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C.10.3 Waste Management Services  

 
Waste management services include comprehensive activities required to manage and dispose of 
wastes associated with or generated by cleanup of the contaminated sites and facilities.   The contractor 
shall perform all characterization, certification, permitting, storage, treatment, and necessary logistical 
support to store, transport (on-site) and/or ship (off-site), and/or dispose of radiological, chemical and 
other hazardous waste, mixed waste (radioactive and hazardous), or other waste types. Any 
information regarding specific waste types, preferred treatment and disposal paths that may be 
available, any contracts available for treatment and disposal services, and existing permits and other 
requirements, e.g. Receiver Site Waste Acceptance Criteria, will be described in individual task orders.  
The contractor may be required to identify and implement a treatment process to effectively stabilize 
the waste and allow for its safe storage and eventual disposal.  Ancillary services such as design, 
construction, operation, surveillance and maintenance activities, packaging and repackaging, and/or 
training (DOE, contractor and visitor personnel) may be required.  
 
C.10.4    Regulatory Services  

 
The contractor shall prepare any or all regulatory documents and assist DOE in obtaining public and 
stakeholder review, comment and acceptance of proposed ER and DD&R alternatives and approaches 
to satisfy RCRA, CERCLA, National Environmental Policy Act (NEPA), Federal Facility Agreements, 
Consent Orders and Decrees, Toxic Substances Control Act (TSCA), Atomic Energy Act, NRC and/or 
Agreement State licenses, and permits. These activities include, but are not limited to, the following: 

 

• Initial site inspections and assessments 

• Historical Site Assessments Multi-Agency Radiation Survey & Site Investigation Manual 
(MARSSIM) terminology) 

• RCRA Facility Investigation/Feasibility Study Work Plan (RIFS) 

• CERCLA Engineering Evaluation/Cost Analysis (EECA) 

• Baseline Risk Assessment Report  

• Corrective Measures Study/Feasibility Study 

• Statement of Basis/Proposed Plan under CERCLA 

• Categorical Exclusions (CX) 

• Environmental Assessment (EA) 

• Authorized Limits and supporting ALARA assessments 

• Environmental Impact Statement (EIS) 

• National Emission Standards for Hazardous Air Pollutants (NESHAPS) Assessments, Reports, 
and other Regulatory submittals 

• Record of Decision  

• CERCLA Action Memorandum 

• Post Construction Report 

• Final Remediation Report 

• RCRA Permit Modification and Applications 

• RCRA Closure Plans  

• RCRA Corrective Measure/Action Plans  

• Data Summary Reports  

• Field Sampling Plan  

• Groundwater Modeling Plan  

• Well Installation/Field Activities Report 

• Hazardous Materials Transportation Request 

• Remedial Action Implementation Plan 

• Radiological Implementation Plan  
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• Radiological Work Permit  

• Sampling and Analysis Plan 

• Waste Manifests 

• State-specific reporting of treatment, storage, disposal, and shipment operations 

• Public Involvement Plans 

• Public Meetings 

• Legal Notices 

• Fact Sheets 

• Administrative File Record and Administrative Record creation, maintenance, and completion 
 

C.11 Performance Requirements 
  
For each service, performance requirements are expressed in the following manner and include the 
following elements.  A performance requirement consists of:  
 

• Performance Objective: A statement of the outcome or results expected in a specific service area.  
Performance objectives are also found in each individual Task Order issued under each of the service 
areas.  

• Performance Measures: The critical few characteristics or aspects of achieving the objective that will 
be monitored by the government. Each objective may have one or more measures.  

• Performance Expectations: A statement setting forth all milestones, procurement requirements, and 
deliverables to be met by the contractor.  

 
C.11.1   Performance Objectives  

 
The contractor shall complete all services as required by each individual Task Order. In accomplishing 
Performance Objectives, the contractor shall:  
 

• Perform services in accordance with applicable Federal laws, state laws, local laws, Consent 
Orders and Decrees, Environmental Impact Statement and Record of Decision, permits and any 
other agreements and DOE environmental, safety and health, and quality assurance requirements 

• Perform all services in accordance with approved safety programs 

• Comply with the site Safety Basis, Safety Evaluation Report, and Technical Safety Requirements 

• Design and implement complex groundwater treatment systems 

• Complete work on schedule 

• Complete work within estimated cost 

• Receive no Notice of Violation or equivalent letter from DOE identifying a violation of Federal 
laws, state laws, local laws, Consent Orders and Decrees, permits, other agreements, DOE 
Environmental, Safety and Health programs, or quality assurance requirements. 

 
C.11.2   Representative Performance Measures  
 
Each individual Task Order will identify performance measures for the work to be performed.  These 
may include, but are not limited to, the following: 
 

• Environment, Safety, Health and Quality Assurance Statistics (recordable injury rate, lost 
work day case rates, reports of violations, work days without injuries, number of quality 
inspections and assessments completed, trends in time, etc.) 

• Earned Value Management Statistics and trends 

• Risks realized and their monetary value 

• Technical Safety Requirement violations 
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• Opportunities realized (costs avoided) and their monetary value  

• Process efficiency measures (e.g. shipments of waste per day, 1000’s of square feet 

demolished per month, percentage of waste material diverted to recycling, pounds of 

contaminants removed from groundwater, etc.) 

• Energy and water efficiency measures (e.g., reductions in fuel, utility, and natural resource 
consumption, use of renewable energy, etc.) 

 

C.11.3   Representative Performance Expectations 
 

Each individual Task Order will identify performance expectations for the work to be performed.  
These may include, but are not limited to, the following: 

 

• Provide personal protective equipment. 

• Provide safety oversight of transportation activities while on DOE work sites. This includes 
performing hazard analysis of loading and unloading operations. 

• Develop and/or update the Safety Basis for the site as identified in the Task Order 

• Provide safety training of all service personnel, DOE on-site personnel and visitors. 

• Develop and implement a training program to ensure compliance with all environmental, 
safety and health, quality assurance, and conduct of work requirements. 

• Complete Operational Readiness Review or Readiness Assessment or Readiness Evaluation. 

• Develop and implement the Unreviewed Safety Question program. 

• Develop and implement a Conduct of Operations program. 

• Develop a Decommissioning Plan. 

• Develop a draft Environmental Impact Statement (EIS). 

• Prepare draft response to public comments on the EIS. 

• Implement a compliant ASME NQA-1 program. 

• Provide oversight to ensure safe operations. 

• Obtain all necessary permits to conduct work. 

• Coordinate all groundwater characterization with site-wide groundwater protection programs, 
if any are established. 

• Develop a groundwater remediation strategy. 

• Design groundwater treatment systems. 

• Develop groundwater treatment systems operating manuals. 

• Perform periodic groundwater review for systems optimization.  

• Submit environmental and regulatory reports to the DOE for review and approval, and revise 
as necessary. 

• Include and/or resolve all DOE comments in the environmental and regulatory reports and 
obtain approval by the regulators. 

• No Technical Safety Requirement violations. 

• Complete environmental remediation services. 

• Obtain applicable Federal and/or State post construction report approval. 

• Provide temporary facilities, which may include, but are not limited to, trailers, change rooms, 
lockers, washrooms, shower facilities, and sanitation services to accommodate the contractor 
work force, as needed. 

• Remove all accountable property as appropriate for reuse by the DOE. 

• Characterize all materials, including building materials, process residuals, and wastes. 

• Deactivate and/or decontaminate the facility to a specified reuse standard, as required. 

• Disconnect, isolate, or reroute all utilities, services and/or infrastructure connections to the 
facility during deactivation. 

• Provide access roads, as needed, to facilitate work. 

• Modifying existing fencing or adding fencing to control the work area. 
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• Selectively use explosives to facilitate demolition, if specifically allowed and authorized. 

• Minimize interference with roads, streets, walks and other facilities. 

• Preserve all stakes, monuments, and benchmarks.  If demolition techniques make this 
impossible, the contractor shall agree on an alternative with the DOE. 

• Employ and implement measures for controlling suspended solids in storm water run-off as a 
result of work activities. Storm drains shall be protected during performance of the work in a 
manner (e.g. straw bales, silt fence, etc.) in accordance with Federal, State or local 
regulations. 

• Dismantle, remove and dispose of all facilities, surplus equipment and fencing. 

• Remove inactive utilities and structures including, but not limited to: utility poles, post 
indicator valves, hydrants, exterior piping, electrical and associated distribution control 
equipment commonly found in substations, transformers, transformer pits and vaults, utility 
trenches, steam system piping and structures, heating fuel tanks and distribution piping, and 
compressed gasses tanks and distribution piping. 

• Stage all materials and equipment in appropriate lay-down areas. 

• Remove and dispose of all equipment, rubble, sanitary waste, scrap metal and trash from the 
work site. 

• Restore the work areas, which may involve, but not be limited to: backfilling excavations with 
clean fill, compacting the fill, and seeding, or paving; restoring damaged roadways; removing 
temporary roadways, facilities and fencing; and restoring other modifications made to 
facilitate work. 

• Complete all dismantlement and removal work. 

• Appropriately characterize, store, treat and dispose of all waste. 

• For all waste, ensure that final bills of lading and appropriate certificates of acceptance and 
disposal are signed by the disposal facility representative and are submitted to and accepted 
by the DOE. 

• Receive no moving traffic violations, violations or citations for road worthiness of transport 
vehicles or for improper labeling, placards, markings, packaging, weight limitation, or 
shipping paper inadequacies. 

• Complete all documentation.  

• Develop and implement a dosimetry program compliant with 10 CFR 835 Radiation 
Protection Programs, including obtaining Department of Energy Laboratory Accreditation 
Program (DOELAP) accreditation of the dosimetry program. 

• Complete regulatory Administrative File and Administrative Record. 

• Procure environmentally preferable products, supplies and services, including recycled-
content, biobased-content, energy-efficient, water-efficient, and non-toxic products, supplies, 
and services as a first option in the conduct of operations. 

• Incorporate sustainable design, construction, and operations and maintenance practices into 
the development and operations of all buildings. 

• Manage activities to maximize opportunities to recycle wastes generated through cleanup 
activities. 
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Section D - Packaging and Marking 
 
 
D.1 HQ-D-1001 Packaging (APR 1984)  
 
Preservation, packaging, and packing for shipment or mailing of all work deliverable hereunder shall be in 
accordance with good commercial practice and adequate to insure acceptance by common carrier and safe 
transportation at the most economical rates. 
 
D.2 EMCBC-D-1001 Marking (APR 1984)  
 
(a)  Each package, report or other deliverable shall be accompanied by a letter or other document which: 
 
(1)  Identifies the contract and Task Order by number under which the item is being delivered. 
 
(2)  Identifies the deliverable Item Number or Report Requirement which requires the delivered item(s). 
 
(3)  Indicates whether the contractor considers the delivered item to be a partial or full satisfaction of the 
requirement. 
 
(b)  For any package, report, or other deliverable being delivered to a party other than the Designated 
Contracting Officer (DCO), a copy of the document required in (a) above shall be simultaneously provided 
to the office administering the contract, as identified in Section G of the contract, or if none, to the DCO. 
 



DE-SOL-0000638 
Page 14 of 98 

Environmental Management Nationwide Multiple Award IDIQ – Unrestricted 
 
 
 

 
 

Section E - Inspection and Acceptance 
 
 
E.1 FAR 52.246-11 Higher-Level Contract Quality Requirement. (FEB 1999)  
 
The Contractor shall comply with the higher-level quality standard selected below:  
 
� Quality Assurance Program (based on American Society of Mechanical Engineers (ASME) publication 

NQA-1 2004, Quality Assurance Requirements for Nuclear Facility Applications, including 2007 
addenda for Deactivation and Decommissioning (D&D) 

 
� EM-QA-001 EM Quality Assurance Program 
 
E.2 EMCBC-E-1001 Inspection and Acceptance  
 
Inspection and acceptance of all items under this contract shall be accomplished by the DCO, the 
Designated Contracting Officer's Representative (DCOR), or any other duly authorized Government 
representative identified by the DCO.  The contractor will be notified in writing or by a copy of the 
delegation of authority if a different representative is designated.   
 
 

Fixed Price Clauses (applies to Fixed Price Task Orders only) 

 
E.3 FAR 52.246-2 Inspection of Supplies - Fixed-Price. (AUG 1996)  

 

E.4 FAR 52.246-4 Inspection of Services - Fixed-Price. (AUG 1996)  
 

E.5 FAR 52.246-16 Responsibility for Supplies. (APR 1984)  

 

 

Cost-Reimbursement Clauses (applies to Cost-Reimbursement Task Orders only) 

 
E.6 FAR 52.246-3 Inspection of Supplies - Cost-Reimbursement. (MAY 2001)  

 

E.7 FAR 52.246-5 Inspection of Services - Cost-Reimbursement. (APR 1984)  
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Section F - Deliveries or Performance 
 
 
F.1 DOE-F-1002 Place of Performance - Services  
 
The services specified by this contract shall be performed at the following location(s):  The services shall 
be performed at various locations throughout the United States in support of the U.S. Department of Energy 
(DOE) including National Nuclear Security Administration (NNSA).  The Place of Performance shall be 
specified in each individual Task Order. 
 
F.2 EMCBC-F-1001 Delivery Schedule  
 
The delivery schedule shall be specified in each individual Task Order.   
 
F.3 EMCBC-F-1002 Contract Term 
 
The contract term shall be five years from date of award of this contract.   
 

 
Fixed Price Clauses (applies to Fixed Price Task Orders only) 

 

F.4 FAR 52.242-15 Stop-Work Order. (AUG 1989)  

 

F.5 FAR 52.242-17 Government Delay of Work. (APR 1984)  

 

 
Cost-Reimbursement Clauses (applies to Cost-Reimbursement Task Orders only) 

 

F.6 FAR 52.242-15 Stop-Work Order. (AUG 1989) - Alternate I (APR 1984)  
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Section G - Contract Administration Data 

 

 
G.1 DOE-G-1001 Billing Instructions (applies to Cost-Reimbursement Task Orders only) 
 
Contractors will use Standard Form 1034 (Public Voucher for Purchases and Services Other Than 
Personal) when requesting reimbursement for work performed on cost-reimbursement type contracts.   
 
Contractors must submit vouchers electronically through the Oak Ridge Financial Service Center's 
(ORFSC) Vendor Inquiry Payment Electronic Reporting System (VIPERS).  VIPERS allows vendors to 
submit vouchers, attach supporting documentation and check the payment status of any voucher submitted 
to the DOE.  To obtain access to and use VIPERS, please visit the web page at 
http://finweb.oro.doe.gov/vipers.htm.  Detailed instructions on how to enroll and use the system are 
provided on the web page. The submission of vouchers electronically will reduce correspondence and other 
causes for delay to a minimum and will facilitate prompt payment to the contractor.   Do not submit a paper 
copy of the voucher. 
 
The voucher must include a statement of cost and supporting documentation for services rendered.  This 
statement should include, as a minimum, a breakout by cost or price element and task order (if applicable) 
of all services actually provided by the contractor, both for the current billing period and cumulatively for 
the entire contract.  
 
(1) Statement of Cost 
 
The following instructions are provided for use by the contractor in the preparation and submission of the 
Statement of Cost: 
 

(i) Statement of Cost must be completed in accordance with the contractor's cost accounting 
system. 

 
(ii) Costs claimed must be only those recorded costs authorized for billing by the payment 

provisions of the contract. 
 

(iii) Indirect costs claimed must reflect the rates approved for billing purposes by the 
Contracting Officer. 

 
(iv) The Direct Productive Labor Hour (DPLH) incurred during the current billing period 

must be shown and the DPLH Summary completed, if applicable. 
 

(v) The total fee billed, retainage amount, and available fee must be shown. 
 

(vi) If task orders or task assignments are issued under this contract, the contractor must 
prepare a Statement of Cost for each task order work assignment and a summary for the 
total invoiced cost.  

 
(2) Supporting Documentation 
 
Direct costs (e.g., labor, equipment, travel, supplies, etc.) claimed for reimbursement on the Statement of 
Cost must be adequately supported.  The level of detail provided must clearly indicate where the funds 
were expended.  For example, support for labor costs must include the labor category (e.g., program  
manager, senior engineer, technician, etc.) the hourly rate, the labor cost per category, and any claimed 
overtime; equipment costs must be supported by a list of the equipment purchased, along with the item's 
cost; supporting data for travel must include the destination of the trip, number and labor category of 
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travelers, transportation costs, per diem costs, and purpose of the trip; and supplies should be categorized 
by the nature of the items (e.g., office, lab, computer, etc.) and the dollar amount per category. 
 
Any cost sharing or in-kind contributions incurred by the contractor and/or third party during the billing 
period must be included.   
 
Indirect rates used for billings must be clearly indicated, as well as their basis of application.  When the 
cognizant Administrative Contracting Officer (ACO) or auditor approves a change in the billing rates, 
include a copy of the approval.  
 
All claimed subcontractor costs must be supported by submitting the same detail as outlined herein.   
 
G.2 DOE-G-1010 Nonsupervision of Contractor Employees on Government Facilities  
 
The Government shall not exercise any supervision or control over contractor employees performing 
services under this contract.  The contractor's employees shall be held accountable solely to the contractor's 
management, who in turn is responsible for contract performance to the Government. 
 
G.3 EMCBC-G-1001 Billing Instructions - ALT I (applies to Fixed Price Task Orders only) 
 
Contractors will use Standard Form 1034 (Public Voucher for Purchases and Services Other Than 
Personal) when requesting payment for supplies or services rendered.  The Standard Form can be found on 
the General Services Administration (GSA) website at 
http://www.gsa.gov/Portal/gsa/ep/formslibrary.do?formType=SF. 
 
Contractors must submit vouchers electronically through the Oak Ridge Financial Service Center's 
(ORFSC) Vendor Inquiry Payment Electronic Reporting System (VIPERS).  VIPERS allows vendors to 
submit vouchers, attach supporting documentation and check the payment status of any voucher submitted 
to the DOE.  To obtain access to and use VIPERS, please visit the web page at 
http://finweb.oro.doe.gov/vipers.htm.  Detailed instructions on how to enroll and use the system are 
provided on the web page. The submission of vouchers electronically will reduce correspondence and other 
causes for delay to a minimum and will facilitate prompt payment to the contractor.   Do not submit a paper 
copy of the voucher. 
 
G.4 EMCBC-G-1002 Observance of Legal Holidays  
 
(a) The on-site Government personnel observe the following holidays: 
   

New Year's Day 
  Martin Luther King, Jr.'s Birthday 
  President's Day 
  Memorial Day 
  Independence Day 
  Labor Day 
  Columbus Day 
  Veterans Day 
  Thanksgiving Day 
  Christmas Day 

Any other day designated by Federal statute, Executive order, or the President's 
proclamation. 

 
(b)  When any holiday falls on a Saturday, the preceding Friday is observed.  When any holiday falls 
on a Sunday, the following Monday is observed.  Observance of such days by Government personnel shall 
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not be cause for an additional period of performance or entitlement of compensation except as set forth 
within the contract. 
 
G.5 EMCBC-G-1003 Individuals Authorized to Issue Orders  
 
The following personnel are authorized to issue orders under this contract: Department of Energy, 
including National Nuclear Security Administration, Contracting Officers. 
 
G.6 EMCBC-G-1004 Designated Contracting Officer's Representative (DCOR) 
 
The DCOR will be designated in each individual Task Order.  Specific duties and responsibilities of the 
DCOR are those delegated in the DCOR's Delegation under each individual Task Order.   
 
G.7 EMCBC-G-1005 Correspondence Procedures  
 
To promote timely and effective administration, correspondence submitted under this contract shall include 
the contract number and shall be subject to the following procedures: 
 
(a)  Technical Correspondence.  Technical correspondence (as used herein, this term excludes technical 
correspondence where patent or technical data issues are involved and correspondence which proposes or 
otherwise involves waivers, deviations, or modifications to the requirements, terms, or conditions of this 
contract) shall be addressed to the DCOR, with an information copy of the correspondence to the DCO (see 
below paragraph (c) and to the cognizant Government Contract Administration Office (if other than DOE) 
designated in Block 24 of the contract form (Solicitation, Offer, and Award Standard Form 33) of this 
contract or if a Standard Form 26 is used (Award/Contract) the Government Contract Administration 
Office designated in block 6 of this contract. 
 
(b)  Other Correspondence. 
 
(1)  If no Government Contract Administration Office is designated on the contract form of each individual 
Task Order, all correspondence, other than technical correspondence, shall be addressed to the DCO, with 
informational copies of the correspondence to the DCOR, and to the DOE Patent Counsel (where patent or 
technical data issues are involved).  
 
(2)  If a Government Contract Administration Office is designated on the contract form of each individual 
Task Order, all administrative correspondence, other than technical correspondence, shall be addressed to 
the Government Contract Administration Office so designated, with information copies of the 
correspondence to the DCO, DCOR, and to the DOE Patent Counsel (where patent or technical data issues 
are involved).  
 
(c)  CO Address.  The CO address is as follows: 
  
Contracting Officer 
ATTN: DE-EM0000638 
U.S. Department of Energy 
Environmental Management Consolidated Business Center 
250 East 5th Street, Suite 500 
Cincinnati, OH 45208 
 
The DCO’s address will be identified in each individual Task Order. 
 
(d)  Technical Reports.  Procedures for technical reports will be specified and described in each individual 
Task Order. 
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G.8   EMCBC-G-1006 DEFECTIVE OR IMPROPER INVOICES 

 
Name, title, phone number, office name, and complete mailing address of officials of the business concern 
who are to be notified when the Government receives a defective or improper invoice. 
 

 

 

 

 

G.9 EMCBC-G-1005 Definitions 
 
The following special definitions are applicable to this contract:  

 
Contracting Officer (CO) - The person with the authority to enter into contracts as defined in FAR 2.101, 
who is assigned as responsible for this contract as a whole.  This is the official that will award and 
administer the basic contract.   

 
Designated Contracting Officer (DCO) - The person with the authority to enter into contracts as defined in 
FAR 2.101 and who is assigned as the person with authority to enter into and/or administer a specific Task 
Order issued under this contract.  The DCO shall be identified in each individual Task Order.  

 
Designated Contracting Officer’s Representative (DCOR) - The DCO’s designated representative whose 
responsibilities apply to the administration of a specific Task Order issued under this contract.  The DCOR 
shall be identified in each individual Task Order.  The extent of the DCOR’s authority is defined in the 
Contract Clause “Technical Direction”. 
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Section H - Special Contract Requirements 
 
 
H.1 DOE-H-1051 Consecutive Numbering (MAY 2009)  
 
Due to automated procedures employed in formulating this document, clauses and provisions contained 
within may not always be consecutively numbered. 
 
H.2 FAR 52.234-4 Earned Value Management System. (JUL 2006) (Applies to Each Individual 

Task Order, if applicable) 
 

(a) The contractor shall use an earned value management system (EVMS) that has been determined 
by the Cognizant Federal Agency (CFA) to be compliant with the guidelines in ANSI/EIA Standard 
- 748 (current version at the time of award) to manage this contract. If the contractor's current EVMS 
has not been determined compliant at the time of award, see paragraph (b) of this clause. The 
Contractor shall submit reports in accordance with the requirements of this contract. 
 
(b) If, at the time of award, the Contractor's EVM System has not been determined by the CFA as 
complying with EVMS guidelines or the Contractor does not have an existing cost/schedule control 
system that is compliant with the guidelines in ANSI/EIA Standard - 748 (current version at time of 
award), the Contractor shall-- 

 
(1) Apply the current system to the contract; and 
 
(2) Take necessary actions to meet the milestones in the Contractor's EVMS plan 
approved by the Contracting Officer. 
 

(c) The Government will conduct an Integrated Baseline Review (IBR). If a pre-award IBR has not 
been conducted, a post award IBR shall be conducted as early as practicable after contract award. 
 
(d) The Contracting Officer may require an IBR at-- 

 
(1) Exercise of significant options; or 
 
(2) Incorporation of major modifications. 
 

(e) Unless a waiver is granted by the CFA, Contractor proposed EVMS changes require approval of 
the CFA prior to implementation. The CFA will advise the Contractor of the acceptability of such 
changes within 30 calendar days after receipt of the notice of proposed changes from the Contractor. 
If the advance approval requirements are waived by the CFA, the Contractor shall disclose EVMS 
changes to the CFA at least 14 calendar days prior to the effective date of implementation. 
 
(f) The Contractor shall provide access to all pertinent records and data requested by the Contracting 
Officer or a duly authorized representative as necessary to permit Government surveillance to ensure 
that the EVMS conforms, and continues to conform, with the performance criteria referenced in 
paragraph (a) of this clause. 
 
(g) The Contractor shall require the subcontractors specified below to comply with the requirements 
of this clause:  <”TBD” (to be completed in each individual Task Order> 

 
H.3 DOE-H-1001 Ombudsman ALT I  
 
(a)  An ombudsman has been appointed to hear and facilitate the resolution of concerns from offerors, 
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potential offerors, and contractors during the pre-award and post-award phases of this acquisition. When 
requested, the ombudsman will maintain strict confidentiality as to the source of the concern. The existence 
of the ombudsman is not to diminish the authority of the contracting officer, the Source Evaluation Board, 
or the selection official. Further, the ombudsman does not participate in the evaluation of proposals, the 
source selection process, or the adjudication of formal contract disputes. Therefore, before consulting with 
an ombudsman, interested parties must first address their concerns, issues, disagreements, and/or 
recommendations to the contracting officer for resolution.  
 
(b)  If resolution cannot be made at the CO and DCO level, interested parties may contact the Contracting 
Activity ombudsman: 
 
Office of Environmental Management (EM) Task Order Ombudsman 
US Department of Energy  
1000 Independence Ave., S.W. 
Washington,  DC 20585 
 
Concerns, issues, disagreements, and recommendations which cannot be resolved by the Contracting 
Activity ombudsman may be referred to the DOE ombudsman: 
 
DOE Ombudsman 
US Department of Energy  
1000 Independence Ave., S.W. 
Washington,  DC 20585 
 
Please do not contact the ombudsman to request copies of the solicitation, verify offer due date, or clarify 
technical requirements.  Such inquiries shall be directed to the CO or DCO or as specified elsewhere in this 
document.  If this is a task or delivery order contract, the ombudsman shall review complaints from 
contractors and ensure they are afforded a 'fair opportunity to be considered', consistent with Section 
303J(b) of the Federal Property and Administrative Services Act  of 1949, as amended and the procedures 
of the contract. 
 
H.4 DOE-H-1003 Labor Relations (Applies to Each Individual Task Order, if applicable) 
 
(a) The Contractor shall respect the right of employees to organize and to form, join, or assist labor 
organizations, to bargain collectively through their chosen labor representatives, to engage in other 
concerted activities for the purpose of collective bargaining or other mutual aid or protection, and to refrain 
from any or all of these activities. 
 
(b) The Contractor shall meet with the Contracting Officer or designee(s) for the purpose of reviewing 
the Contractor's bargaining objectives prior to negotiations of any collective bargaining agreement or 
revision thereto and shall consult with and obtain the approval of the Contracting Officer regarding 
appropriate economic bargaining parameters, including those for pension and medical benefit costs, prior to 
the Contractor entering into the collective bargaining process.  During the collective bargaining process, the 
Contractor shall notify the Contracting Officer before submitting or agreeing to any collective bargaining 
proposal which can be calculated to affect allowable costs under this Contract or which could involve other 
items of special interest to the Government.  During the collective bargaining process, the Contractor shall 
obtain the approval of the Contracting Officer before proposing or agreeing to changes in any pension or 
other benefit plans. 
 
(c) The Contractor will seek to maintain harmonious bargaining relationships that reflect a judicious 
expenditure of public funds, equitable resolution of disputes and effective and efficient bargaining 
relationships consistent with the requirements of FAR, Subpart 22.1 and DEAR, Subpart 970.2201 and all 
applicable Federal and State Labor Relations laws. 



DE-SOL-0000638 
Page 22 of 98 

Environmental Management Nationwide Multiple Award IDIQ – Unrestricted 
 
 
 

 
 

 
(d) The Contractor will notify the Contracting Officer or designee in a timely fashion of all labor 
relations issues and matters of local interest including organizing initiatives, unfair labor practice, work 
stoppages, picketing, labor arbitrations, and settlement agreements and will furnish such additional 
information as may be required from time to time by the Contracting Officer. 
 

H.5 DOE-H-1004 No Third Party Beneficiaries  
 
This Contract is for the exclusive benefit and convenience of the parties hereto.  Nothing contained herein 
shall be construed as granting, vesting, creating, or conferring any right of action or any other right or 
benefit upon past, present, or future employees of the Contractor, or upon any other third party.  This 
provision is not intended to limit or impair the rights which any person may have under applicable Federal 
statutes. 
 

H.6 DOE-H-1005 Worker's Compensation Insurance  
 
(a) The Contractor shall maintain workers' compensation insurance coverage pursuant to the 
requirements of FAR 28.307-2, FAR 28.308 and DEAR 970.2803-1. The insurance program must be 
approved by the CO and cover all eligible employees of the Contractor and comply with applicable Federal 
and State workers' compensation and occupational disease statutes. 
 
(b) The Contractor shall obtain a service-type insurance policy that endorses the Department of 
Energy Incurred Loss Retrospective Rating Insurance Plan unless a different arrangement is approved by 
the CO. 
 
(c) The Contractor shall submit to the CO an annual evaluation and analysis of workers' compensation 
cost as a percent of payroll in comparison with the percentage of payroll cost reported by a nationally 
recognized Cost of Risk Survey that has been pre-approved by the CO.  The Contractor's self evaluation 
shall discuss: 
 - Periodic audits of claims servicing units; and, 
 - The reasonableness of self-insurance reserves and methods and assumptions used to closeout 
claims or losses to present value. 
 
(d) The Contractor, if it is a state institution covered under a corporate workers' compensation 
arrangement, shall provide the CO with a copy of the account statements including deposits, earnings, 
payments, losses, and administrative fees by the Contractor's financial institution on no less than an annual 
basis. 
 
(e) The Contractor shall obtain approval from the CO before making any significant change to its 
workers compensation coverage and shall furnish reports as may be required from time to time by the CO. 
 

H.7 DOE-H-1007 Post-Contract Responsibilities for Pension and Other Benefit Plans (Applies to 

Each Individual Task Order, if applicable) 
 
(a) If this Contract  (task order) expires or terminates and DOE has awarded a contract under which 
the new contractor becomes a sponsor and assumes responsibility for management and administration of 
the pension or other benefit plans covering active or retired contractor employees with respect to service at 
(fill-in site  ) (collectively, the 'Plans'), the Contractor shall cooperate and transfer to the new contractor its 
responsibility for sponsorship, management and administration of the  Plans consistent with direction from 
the Contracting Officer.  
 
(b) If this Contract (task order) expires or terminates and DOE has not awarded  a contract to a new 
contractor under which the new contractor becomes a sponsor and assumes responsibility for management 
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and administration of the Plans, or if the Contracting Officer determines that the scope of work under the 
Contract has been completed (any one such event may be deemed by the Contracting Officer to be 
'Contract Completion' for purposes of this clause), whichever is earlier, and notwithstanding any other 
obligations and requirements concerning expiration or termination under any other clause of this Contract, 
the following actions shall occur regarding the Contractor's obligations regarding the Plans at the time of 
Contract Completion: 
 
 (1)  Subject to subparagraph (2) below, and notwithstanding any legal obligations independent of 
the Contract the Contractor may have regarding responsibilities for sponsorship, management, and 
administration of the Plans, the Contractor shall remain the sponsor of the Plans, in accordance with 
applicable legal requirements. 
 
 (2)  The parties shall exercise their best efforts to reach agreement on the Contractor's 
responsibilities for sponsorship, management and administration of the Plans prior to or at the time of 
Contract Completion.  However, if the parties have not reached agreement on the Contractor's 
responsibilities for sponsorship, management and administration of the Plans prior to or at the time of 
Contract Completion, unless and until such agreement is reached, the Contractor shall comply with written 
direction from the Contracting Officer regarding the Contractor's responsibilities for continued provision of 
pension and welfare benefits under the Plans, including but not limited to continued sponsorship of the 
Plans, in accordance with applicable legal requirements. To the extent that the Contractor incurs costs in 
implementing direction from the Contracting Officer, the Contractor's costs will be reimbursed pursuant to 
applicable Contract provisions.   
 
H.8 DOE-H-1024 Alternative Dispute Resolution (ADR)  
 
(a) The DOE and the contractor both recognize that methods for fair and efficient resolution of 
significant disputes are essential to the successful and timely achievement of critical milestones and 
completion of all Contract requirements.  Accordingly, the parties agree that in the event of a dispute to 
jointly select a 'standing neutral.'  The standing neutral will be available to help resolve disputes as they 
arise.  Such standing neutral can be an individual, a board comprised of three independent experts, or a 
company with specific expertise in the Contract area.  If a standing neutral cannot be agreed upon, the DOE 
Office of Dispute Resolution will make a selection.  Specific joint ADR processes shall be developed. 
 
(b) The parties agree the following provision may be invoked for significant disputes upon mutual 
agreement of the DOE and the contractor: 
 

(1) DOE and the contractor shall use their best efforts to informally resolve any dispute, 
claim, question, or disagreement by consulting and negotiating with each other in good faith, 
recognizing their mutual interests, and attempting to reach a just and equitable solution 
satisfactory to both parties.  If any agreement cannot be reached through informal negotiations 
within 30 days after the start of negotiations, then such disagreement shall be referred to the 
standing neutral, pursuant to the jointly-developed ADR procedures. 

 
(2) The standing neutral will not render a decision, but will assist the parties in reaching a 
mutually satisfactory agreement.  In the event the parties are unable after 30 days to reach such an 
agreement, either party may request, and the standing neutral will render, a non-binding advisory 
opinion.  Such opinion shall not be admissible in evidence in any subsequent proceedings. 

 
(c) If one party to this Contract requests the use of the process set forth in Paragraphs (b)(1) and (b)(2) 
of this clause and the other party disagrees, the party disagreeing must express its position in writing to the 
other party.  On any such occasion, if the party requesting the above process wishes to file a claim they 
may proceed in accordance with Section I, FAR 52.233-1 Disputes or FAR 52.233-1 Disputes Alternate I.    
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H.9 DOE-H-1032 Release of Information  
 
Any proposed public release of information including publications, exhibits, or audiovisual productions 
pertaining to the effort/items called for in this contract shall be submitted at least ten (10) days prior to the 
planned issue date for approval.  Proposed releases are to be submitted to Public Affairs Office, 
Department of Energy, Environmental Management, Consolidated Business Center, 250 East 5th Street, 
Suite 500, Cincinnati, OH 45202, with a copy provided to the DCO.  
 
H.10 EMCBC-H-1001 Conservation of Energy and Fuel  
 
The contractor shall instruct contractor employees in energy conservation practices. The contractor shall 
operate under conditions that preclude the waste of energy. 
 
The contractor shall use lights only in areas where and at the time when work is actually being performed 
except in those areas where lighting is essential for purpose of safety and security.  The contractor shall 
integrate renewable energy technologies into its activities to the maximum extent practicable. 
 
The contractor shall maximize efforts to increase the fuel efficiency in its vehicles, and to maximize the use 
of alternative fuels in vehicles, including the use of bio-based diesel fuels and additives in construction 
vehicles. 
 
H.11 EMCBC-H-1002 Addition and Alterations to Implement Executive Order 13423, 

Strengthening Federal Environmental, Energy, and Transportation Management and its 

Implementing Instructions  
 
This contract involves contractor operation of Government-owned facilities and/or vehicles and the 
provisions of Executive Order 13423 are applicable to the contractor to the same extent they would be 
applicable if the Government were operating the facilities or vehicles.  Information on the requirements of 
the Executive Order and its Implementing Instructions may be found at 
http://ofee.gov/eo/eo13423_main.asp.  The Department of Energy implements Executive Order 13423 
though DOE Order 430.2B, Departmental Energy, Renewable Energy, and Transportation Management, 
and DOE Order 450.1A, Environmental Protection Program.  The contractor is expected to integrate the 
sustainable practices identified in Executive Order 13423, and embedded in the DOE Orders, in all work 
conducted under this contract.  
 
H.12 EMCBC-H-1003 Confidentiality of Information  
 
(a)  To the extent that the work under this contract/Task Order requires that the contractor be given access 
to confidential or proprietary business, technical, or financial information belonging to the Government or 
other companies, the contractor shall, after receipt thereof, treat such information as confidential and agree 
not to appropriate such information to its own use or to disclose such information to third parties unless 
specifically authorized by the CO or DCO in writing.  The foregoing obligations, however, shall not apply 
to: 
 
(1)  Information which, at the time of receipt by the contractor, is in the public domain; 
 
(2)  Information which is published after receipt thereof by the contractor or otherwise becomes part of the 
public domain through no fault of the contractor; 
 
(3)  Information which the contractor can demonstrate was in his possession at the time of receipt thereof 
and was not acquired directly or indirectly from the Government or other companies; 
 
(4)  Information which the contractor can demonstrate was received by it from a third party who did not 
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require the contractor to hold it in confidence. 
 
(b)  The contractor shall obtain the written agreement, in a form satisfactory to the CO or DCO, of each 
employee permitted access, whereby the employee agrees that he will not discuss, divulge or disclose any 
such information or data to any person or entity except those persons within the contractor's organization 
directly concerned with the performance of the contract. 
 
(c)  The contractor agrees, if requested by the Government, to sign an agreement identical, in all material 
respects, to the provisions of this clause, with each company supplying information to the contractor under 
this contract, and to supply a copy of such agreement to the CO or DCO.  From time to time upon request 
of the CO or DCO, the contractor shall supply the Government with reports itemizing information received 
as confidential or proprietary and setting forth the company or companies from which the contractor 
received such information. 
 
(d)  The contractor agrees that upon request by DOE it will execute a DOE-approved agreement with any 
party whose facilities or proprietary data it is given access to or is furnished, restricting use and disclosure 
of the data or the information obtained from the facilities.  Upon request by DOE, such an agreement shall 
also be signed by contractor personnel. 
 
(e)  This clause shall flow down to all subcontracts. 
 
H.13 EMCBC-H-1004 Modification Authority 
 
Notwithstanding any of the other provisions of this contract/Task Order, the CO or DCO shall be the only 
individual authorized to: 
 
(a)  accept nonconforming work, 
 
(b)  waive any requirement of this contract, or 
 
(c)  modify any term or condition of this contract. 
 
H.14 EMCBC-H-1005 Ordering Procedures 
 
For the work specified in the Performance Work Statement of this contract, the CO or a DCO may 
periodically issue Task Orders to one or more of these contractors, pursuant to the procedures set forth in 
this clause.  The contractor shall commence performance upon the receipt of a Task Order signed by the 
DCO.  Costs not attributed to the performance of each individual Task Order will not be allowed without 
the prior written consent of the DCO or CO.  The contractor shall not be reimbursed for the costs of 
preparing task proposals as a direct cost under this contract or any Task Order.   
 
(a) The contractor agrees that issuance of a Task Order in accordance with any of the procedures as 
described below is deemed to have provided the contractor a "fair opportunity to be considered" as that 
phrase is used in Section 303J(b) of the Federal Property and Administrative Services Act of 1949, as 
amended. 
 
(b) The DCO shall provide each awardee a fair opportunity to be considered for a Task Order exceeding 
$3,000 unless one of the following statutory exceptions applies: 

(1) The agency need for the supplies or services is so urgent that providing a fair opportunity would 
result in unacceptable delays; 

(2) Only one awardee is capable of providing the supplies or services required at the level of quality 
required because the supplies or services ordered are unique or highly specialized; 
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(3) The Task Order must be issued on a sole-source basis in the interest of economy and efficiency as 
a logical follow-on to a Task Order already issued under the contract, provided that all awardees 
were given a fair opportunity to be considered for the original Task Order. 

(4) It is necessary to place a Task Order to satisfy a minimum guarantee. 
 
(c) Competition for Task Order Acquisitions Exceeding $100,000 

(1)  The DCO will make a determination in accordance with FAR 19.502-2(b) before conducting a 
competitive task order acquisition over $100,000.  If the DCO has a reasonable expectation in 
accordance with FAR 19.502-2(b), the task order acquisition will be set aside in accordance with 
FAR 19.502-2(b) for competition by the small business contract holders in accordance with the 
terms and conditions of the contract.  If the DCO does not have a reasonable expectation in 
accordance with FAR 19.502-2(b), the task order acquisition will be issued for competition by all 
contract holders in accordance with the terms and conditions of the contract. 

(2)  The above paragraph (1) is based upon Delex Systems, Inc. B-400403, October 14, 2009, 
____CPD___.  The Government reserves the right to unilaterally revise or delete the above 
provision in paragraph (1) if there is a change in applicable statues, regulations, or other law and 
conduct competitive task order acquisitions in accordance with the applicable law. 

 
(d)Procedures for Issuance of Request for Task Proposals: 

 
The DCO will furnish the contractor with a Request for Task Order Proposal (RTP) which will include, at a 
minimum:  

(1)  A description of the specified work and deliverables required, including the site location;  
(2)  The anticipated performance period;  
(3)  A description of the Task Order type;  
(4)  Any property, material or services to be made available for performance of the order; and  
(5)  Any other pertinent information, including but not limited to applicable Service Contract Act 

Wage rates, site visit date, Certificate of Current Cost or Pricing Data, any specific contractor 
human resources management requirements.  

(6)  Information required to be submitted by the Contractor and a reasonable response time 
(7)  Basis for award of the Task Order 
(8)  For Task Orders exceeding $5M, the following additional information will be provided: 
 a. A notice of the Task Order that includes a clear statement of the requirements 

b. Disclosure of the significant factors or subfactors (if any) including cost or price that the agency 
will consider in evaluating proposals and their relative importance 

(9)   The contractor shall, within the time specified in the RTP, provide the required number of copies 
of the proposal as set forth in the RTP.  The contractor’s proposal shall address the requirements 
as specified in the RTP which includes the requirement for cost and technical information. 

 
(e)  Procedures for Conducting Task Order Competition 
 

(1) Pre-proposal  
a. If a pre-proposal conference is held or a draft RTP is issued, there will be an opportunity for 

submittal of relevant written questions and answers. 
b. Site visits are at the discretion of the DCO.  If there is an opportunity for site visits, one week’s 

notice will be provided to contractors. 
c. A RTP may request limited technical and/or limited cost information.  

 
(2) After submission of proposals, the following exchanges with contractors will not necessitate 
exchanges with all Offerors: 

a. Limited exchanges to clarify (without permitting revisions) of certain aspects of proposals or to 
resolve minor or clerical errors 
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b. Obtain written agreement from the contractor to incorporation of commitments/statements 
proposed by the contractor in technical or cost proposals 

c. Obtain agreement to caps on indirect rates 
d. Change in statutory fixed fee percentage 
e. Adverse past performance information 
f. Substitutions of past performance references 
g. Any other matters pertaining to past performance 
h. Questions pertaining to locating information in proposals 
i. Requests for back-up to cost information 
j. Questions and answers to questions concerning mathematical calculations 
 

(3) Revisions to proposals 
 

a. The DCO has the right to not request revised proposals from all contractors that have submitted 
proposals in response to an RTP.   Based upon consideration of cost and technical submissions, 
the DCO has the right to limit the number of proposals to the greatest number that will permit an 
efficient competition.  The DCO has the right to not request revisions from contractors who 
have submitted proposals that would require substantial or major revisions and/or if the initial 
proposal is determined to be technically unacceptable. 

i.     The DCO has the right to conduct discussions on limited aspects of a proposal and/or 
limit revisions to only specific parts of the technical or cost proposal based upon a 
determination that there is not a material impact to the other sections of the technical 
and cost proposal. 

ii.    The DCO has the right to limit negotiations and revisions to fee only. 
iii.   The DCO has the right to not provide information regarding all aspects of the 

evaluation of the contractor’s proposal and limit the information provided to only the 
deficiencies and/or significant weaknesses or significant cost issues.    

iv.   All contractors which have been requested to submit revisions will be provided a 
common date by which all revisions are to be submitted. 

b.   Correction of minor errors or inconsistencies will not be considered a revised proposal subject 
to paragraph (3)a. above. 

 
(f)  Basis for Award of Task Orders 

 
(1) Issuance of Task Orders Based on Lowest Price Technically Acceptable Offer. 

 
Task Orders may be issued based on the lowest price technically acceptable proposal.   The DCO 
will analyze the proposals against the requirements as set forth in the RTP to determine which 
technically acceptable proposal represents the lowest price to the Government.   
 

(2) Issuance of Task Orders Based Upon other than Lowest Price Technically Acceptable 
 

Task Orders may be issued based upon other than the basis of lowest price technically acceptable 
proposal.  Task Orders may be issued upon a basis for award and the criteria as stated in the 
individual RTP.  Issuance of such orders may be based upon the following, which include but are 
not limited to: 

 
a. Best Value with Technical Merit Substantially More important than Cost/Price 
b. Best Value with Cost/Price and Technical Merit Approximately Equal 
c. Best Value with Technical Merit Less Important than Cost/Price 

 
(3)  Past performance on  Task Orders issued under the contract, including quality, timeliness and cost 

control, may also be considered, in the issuance of a task order under (e)(1) or (e)(2) above.  The 
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DCO also has the discretion to consider past performance under other contracts in the issuance of 
a task order under (e)(1) or (e) (2) above.  The RTP will identify information, if any, that is to be 
provided by the Contractor.  Requested information may include, but not be limited to, past 
performance information for the contractor, teaming partner, and major or critical subcontractors.  
If a teaming partner or major or critical subcontractor has changed during the contract 
performance period or is proposed to perform under the task order, past performance information 
for the new entity may  be evaluated as part of the DCO’s evaluation of that individual 
contractor’s proposal only (See also EMCBC-H-1002). 

 
(4)  The DOE may also consider the impact of other Task Orders placed with the contractor in making 

a Task Order award decision. 
 
(g) The Task Order issued will include the following information, but is not limited to:  

(1)  Date of the order;  
(2)  Contract and Task Order numbers;  
(3)  Performance-Based Statement of Work, including references to applicable specifications;  
(4)  Task Order performance period; 
(5)  Task Order deliverables;  
(6)  Any property, material, or site support to be made available for performance of the Task Order 

(GFS/I);  
(7)  The total dollar value of the Task Order, and appropriate breakout for the specific Task Order type, 

if applicable;  
(8)  Accounting and appropriation data;  
(9)  The names, addresses, and phone numbers of the applicable DCO and DCOR as well as any other 

necessary points of contact; and  
(10)  Any other pertinent information deemed necessary to the performance of the Task Order.  

 
(h) No protest is authorized in connection with the issuance or proposed issuance of a Task Order except 
for: 

(1) A protest on the grounds that the Task Order increases the scope, period, or maximum value of the 
contract; or 

(2) A protest of a Task Order valued in excess of $10 million. Protests of Task Orders in excess of 
$10 million may only be filed with the Government Accountability Office through May 27, 2011, 
or as extended by statute, in accordance with the procedures at FAR 33.104. 

 
(i) An ombudsman has been designated at the contracting activity awarding this contract to ensure that all 
contractors are afforded a “fair opportunity” to be considered for task or delivery orders pursuant to FAR 
16.5 The purpose of the ombudsman is not to diminish the authority of the CO or DCO, but to receive on 
behalf of and to communicate to the appropriate Government personnel concerns and disagreements of 
contractors not receiving a specific task and to work to resolve the matter.  When requested, the 
ombudsman will maintain strict confidentiality as to the source of the concern.  The ombudsman does not 
participate in the original selection of contractors or in the evaluation or determination of the issuance of 
task or delivery orders under this contract, does not act in the capacity of a CO or DCO, and does not 
participate in the adjudication of contract disputes in regard to multiple award task or delivery order 
contracts awarded pursuant to FAR 16.5.  
 

H.15 EMCBC-H-1006 Major or Critical Subcontracts – Designation and Consent 
 
The following subcontractors have been determined to be major or critical subcontractors: 
_____________________ 
_____________________ 
_____________________ 
_____________________ 
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_____________________ 
_____________________ 
 
At the Basic Contract level, if the Contractor proposes to use any new major or critical subcontractors other 
than those named above the Contractor shall provide notification to, and obtain consent from, the CO 
regardless of any exceptions that may be stated in the Subcontracts clause of this contract.  Consent to these 
subcontracts is retained by the CO and will not be delegated. 
 
If a contractor proposes a subcontractor other than those identified above to perform work under each 
individual Task Order with a dollar value of $5M or more in the areas of Environmental Remediation 
(including Groundwater); DD&R; Waste Management; Regulatory Services; Radiological Controls; Safety; 
and regardless of dollar value, any subcontractor proposed to perform activities associated with the DD&R 
of a Hazard Category 3, 2, 1 facility(ies) or portion of the facility(ies) under this contract: , the contractor 
must obtain consent by the CO before the contractor may be issued the Task Order.  The contractor shall 
provide rationale and a detailed explanation including the equivalency or similarity of the experience and 
qualifications to the above listed major or critical subcontractor and any other information requested by the 
CO.  Consent may be provided on a one time basis only and should not be construed as authorizing the use 
of the new major or critical subcontractor on future task orders.  
 
After the award of each individual Task Order, if the Contractor proposes to replace any of the approved 
major or critical subcontractors, the Contractor shall provide notification to, and obtain consent from the 
DCO regardless of any exceptions that may be stated in the Subcontracts clause of this contract. Consent of 
these subcontracts is retained by the DCO and will not be delegated.  
 
H.16 EMCBC-H-1007 Task Order Contract Type 
 
Under this contract, DOE may issue Task Orders of the following types: Firm-Fixed-Price, Cost-Plus-Fixed 
Fee, Cost-Plus-Award-Fee, and Cost-Plus-Incentive-Fee. 
 
H.17 EMCBC-H-1008 Project Control Systems and Reporting Requirements (Applies to Each 

Individual Task Order, if applicable) 
 
NOTE: Specific Project Control Systems (PCS) and reporting requirements shall be specified under 

individual Task Orders dependent upon the extent of anticipated cost, scope and duration.  Task Orders 

will include specific requirements for each aspect of this clause that are required for each individual Task 

Order and with specifications and frequency of reports and oversight.  The Task Order will specify if the 

work shall be subdivided into subprojects and/or Project Baseline Summaries (PBS) for management, 

oversight and reporting.   

 
Project Control System 
 
(a) The contractor shall use the Government provided work breakdown structure (WBS) and 

incorporate DOE’s Environmental Cost Element Structure (ECES) into the WBS.  The 
contractor shall establish, maintain, and use a project control and management system 
that accurately reflects the project status relative to cost and schedule performance, and 
track changes to the baseline.  This system shall be fully integrated with the Department 
of Energy’s (DOE’s) financial accounting systems to ensure consistent reporting of costs.  
The contractor shall maintain a project management system in accordance with the 
following requirements documents, or any changes made in the requirements of these 
documents during the course of the project execution. 

 
(1) DOE Order 413.3A, Program and Project Management for the Acquisition of 

Capital Assets, July 28, 2006; 
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(2) HQ Memorandum, Configuration Control Board, December 19, 2002. 

 
(b) The contractor shall submit to the DCO and the DCOR a detailed written Project Control 

System Description (PCSD), Project Management Plan (PMP), and all implementing 
policies and procedures documenting implementation of  ANSI/EIA-748-B Earned Value 
Management Systems (Published June 2007) of the contractor’s proposed project control 
system for review and approval within 90 calendar days after award of the Task Order.  
Cost effective, tailored application of controls will be a critical factor in determining 
acceptability of the proposed system. 

  
(c) DOE will conduct an Earned Value Management System (EVMS) compliance review  of 

the contractor's proposed project control system per DOE Order 413.3A to determine if 
the description and procedures meet the requirements of this contract clause.  The 
contractor shall be prepared to successfully support a DOE review and to successfully 
gain Earned Value Management System certification (for Task Orders valued at $50 
million or more) six months after the date of Task Order award or the date specified in 
each individual Task Order. 

 
(d) The contractor shall utilize the Primavera 6.0 (P6) scheduling software (and updates to 

the 6.0 version) in accordance with the May 1, 2008, HQ Memorandum, Primavera 

Enterprise System, that established it as the EM standard. 
 
Baseline Development and Cost Collection 

 
(a) The contractor shall develop and submit resource loaded baseline schedules as specified 

in the Task Order within 120 calendar days after the date of Task Order award or the date 
specified in each individual Task Order.  The baselines shall be developed in accordance 
with DOE requirements and be acceptable to DOE and compatible with DOE project 
control and management systems, and reflect the project WBS. All supporting cost 
information for the baselines shall be developed and prepared and be traceable to the 
contractor’s Task Order cost proposal.  (Note: the baselines are typically prepared at least 
one level lower in the WBS than that used in the contractor bid proposal.) 

 
(b) The contractor shall support DOE internal compliance reviews of the baseline, as well as 

the independent review and assessment.  The contractor shall fully support the baseline 
validation process, and assessments of compliance with the ANSI/EIA-748-B Earned 
Value Management Systems which is expected to take six months or less depending upon 
the complexity of the statement of work and value of the project. 

 
(c) The contractor shall, within 120 calendar days after the date of Task Order award or the 

date specified in each individual Task Order, develop and submit a Risk Management 
Plan in accordance with DOE G 413.3-7, Risk Management Guide (Guide, 09/16/2008, 
EM) for DOE review and approval that includes the risks identified in its proposal, as 
well as identify all other internal and external risks to achieving the baselines.  The Risk 
Management Plan shall include recommended mitigation strategies for risks that fall 
within the medium or high bins in the risk level likelihood of occurrence versus impact, 
the cost of the mitigation strategy and the expected residual risk. The Contractor's Risk 
Management Plan shall utilize a Monte Carlo analysis to determine cost and schedule 
contingency at 50% and 80% confidence levels.  Cost and schedule contingency will be 
summarized at the PBS and total project levels. 
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(d) Risk Management is expected to be a continuous activity. Each month risk items (new, 
closed, and realized) shall be assessed, discussed with the Federal Project Director, and 
addressed in the monthly reports.  A formal update to the plan shall be completed 
semiannually.  The Contractor's Risk Management Plan shall be coordinated with the 
site's Federal Risk Management Plan to ensure there is no overlap or missing risks.   

 
(e) WBS development, cost estimates and project cost reports shall utilize ECES and the 

ASTM ECES adjunct Standard E-2150-04.  Costs shall be discernable by Budget and 
Report (B&R) code, direct, indirect, and fee.  The project management system must 
maintain capability to provide Total Estimated Cost (TEC), Total Project Cost (TPC), 
Estimates-to-Complete (ETC), and Estimates-at-Completion (EAC).  

 
(f) The contractor shall develop a schedule that includes all its project work scope that 

integrates with the WBS.  Each PBS will have assigned duration that will be based on 
work scope.  Activity logic links shall depict all work scope constraints and decision 
points and shall be integrated into a total project network schedule.  The project schedule 
shall clearly depict critical path activities and milestones.  Activities shall be resource 
loaded at the lowest practical level of the WBS.  The contractor’s schedule shall include 
all Government-Furnished Services and Items (GFSI) activities.  

 
(g) The contractor shall analyze any DOE proposed or directed funding changes for their 

impact on technical, schedule, and cost elements of the baselines. 
 
(h) Contractor requested changes or DOE directed changes shall be addressed through the 

established change control process detailed in Baseline Change Management section. 
 
(i) Each month, the contractor shall provide a variance justification for plus or minus 10% 

differences between planned and actual performance against the baseline at a WBS level 
determined by DOE once the final WBS in established.  Performance analysis techniques 
shall be commercially accepted and documented, and shall utilize earned-value methods.  
Performance metrics (i.e., quantities) are preferred for all technical work scope unless 
otherwise approved by the COR.  For variances greater than +10%, the analysis shall 
detail the causes for variance, impact on the project, and recommended corrective action. 

 
(j) The EAC for the project shall be evaluated monthly to ensure that it is consistent with 

observed trends in performance, emerging or resolved issues, and changes in the 
assessment of project risk. 

 
(k) All actual direct costs incurred for resources applied in the performance of work shall be 

recorded on a timely basis each month.  Actual costs incurred must be recorded in the 
same accounting period that performance is measured and recorded.  Any indirect costs 
shall also be collected and appropriately allocated to the PBSs. 

 
Project Reporting 
 
(a) The contractor shall provide a monthly Project Performance Report (PPR) that describes 

the status on each PBS (if applicable) and that is rolled up to the baseline in a format 
approved by the COR.  At a minimum, the report shall include justification of the cost 
variance and schedule variance at a suitable WBS level determined by DOE once the 
final WBS is established with rollup to the PBS, the status of major milestones, and 
critical technical or programmatic issues. 
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(b) Earned Value data will be reported in the following five Office of Management and 
Budget Contract Performance Report Formats, consistent with the DOE HQ 
memorandum titled Establishing the Requirements for an Earned Value Management 

System, Standardizing Minimal Reporting Requirements, and Implementing an Earned 

Value Management System Surveillance Program, dated July 6, 2007 and in accordance 
with the clause in Section H entitled “FAR 52.234-4 Earned Value Management System 
(JUL 2006).” 

 
Format 1, DD Form 2734/1, Mar 05, Work Breakdown Structure 
Format 2, DD Form 2734/2, Mar 05, Organizational Categories 
Format 3, DD Form 2734/3, Mar 05, Baseline 
Format 4, DD Form 2734/4, Mar 05, Staffing 
Format 5, DD Form 2734/5, Mar 05, Explanations and Problem Analysis 

 
(c) Semi-Annual Critical Analysis Report (SACAR).  Twice each year the contractor shall 

prepare and submit a comprehensive review covering six months of PPRs that critically 
analyzes the overall status of the baseline, any key metrics, and total estimated cost.  This 
review shall include overall narrative summaries, analysis of schedule trends and project 
float, critical path performance, analysis of critical manpower skills of other resources, 
budget and funding figures, and project risk updates. 

 
(d) Plans and reports shall be prepared in such a manner as to provide for consistency with 

the Task Order PWS, the baseline, and the approved WBS.  The contractor’s reporting 
system shall be able to provide for the following at the PBS level: 

 
(1) Timely incorporation of contractual changes affecting estimated cost and 

schedule. 
 
(2) Reconciliation of estimated costs for those elements of the WBS with current 

performance measurement budgets in terms of changes to the authorized work 
and internal re-planning. 

 
(3) Changes to records pertaining to work performed that will change previously 

reported costs for correction of errors and routine accounting adjustments. 
 
(4) Revisions to the contract estimated costs for DOE-directed changes to the 

contractual effort. 
 

(e) The contractor shall provide the DCOR, or designated authorized representatives, access 
to any and all information and documents comprising the contractor’s project control and 
reporting system.  Generally, access will not be requested more than one level below the 
level chosen by the DCOR for control and approval authority, except during compliance 
reviews.  

 
(f) The contractor shall include tailored reporting requirements in all subcontracts adequate 

to fairly evaluate performance and support the contractor reporting requirements. 
 
(g) The contractor may also be required to report historical costs of completed activities in a 

historical cost database along with the cost driving parameters. 
 
(h) The contractor shall implement and maintain a surveillance program to ensure continued 

compliance of the earned value management system in accordance with the clause in 
Section H entitled “FAR 52.234-4 Earned Value Management System (JUL 2006).” 
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Baseline Change Management 
 
(a) The baseline is the source document for all project control and baseline change 

management.  The processes for managing and administering changes to all elements of 
the baseline shall be timely, formal, and documented. 

 
(b) The approval authority for any change subject to EM configuration control pursuant to 

HQ Memorandum, Configuration Control Board, dated December 19, 2002, is the 
Assistant Secretary for Environmental Management. 

 
(c) Provided that the change does not affect any item subject to EM configuration as stated 

above, the baseline change control thresholds for cost shall be the lesser of the following: 
 

DOE Headquarters An increase equal to or in excess of the lesser of $10 Million 
or 10% (cumulative) of the original CD-2/3 EM total cost 
baseline and any change of $100 Million or more that does not 
affect the original CD-2/3 EM total cost baseline. 

Local DOE An increase up to the lesser of $10 Million or 10% 
(cumulative) of the original CD-2/3 EM total cost baseline and 
any change of $5 Million up to $100 Million that does not 
affect the original CD-2/3 EM total cost baseline. 

Contractor Any change of up to $5 Million that does not affect the 
original CD-2/3 EM total cost baseline (use of management 
reserve must be reported to the Federal Project Director). 

 
Additional work scope can only be authorized by the DCO, regardless of the threshold 
level.   

 
(d) Each change control threshold level shall accommodate emergency changes.  Retroactive 

changes that affect schedule and cost performance data are not allowed and should be 
made in the current period if necessary.  A record of all approved changes, at any level, 
shall be maintained in a change log through the life of the project.  Change control 
records shall maintain a clear distinction between approved changes in funding and 
baseline changes.  A copy of the log shall be provided monthly to the DCO and DCOR. 

 
(e) Regardless of DOE’s action on a baseline change request, any changes to the Task 

Order’s estimated cost and fee shall be executed only through a Task Order modification 
approved by the DCO pursuant to the Task Order terms and conditions.  Approval of 
baseline changes do not imply approval to changes in a Task Order’s estimated cost or 
fee. 

 
H.18  EMCBC-H-1009 Management Project Controls (Applies to Each Individual Task Order, if          

applicable) 
 
(A) Project Control System 

 

1) Definition 
The contractor shall support the establishment and maintenance of the Department of Energy 
Environmental Management Project Management Information System from which comprehensive, project-
wide performance reports are generated.   
In addition, the contractor shall provide all necessary technical information and support to enable DOE to 
proceed with the Critical Decision process and enable DOE to meet the data requirements of the Integrated 
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Planning, Accountability and Budgeting System. 
 
2) Acronyms 
The following is a listing of acronyms and their meaning as used in this work statement: 
  

ACWP  Actual Cost of Work Planned 
ANSI  American National Standards Institute 

 BCWS  Budgeted Cost of Work Scheduled 
 BCWP  Budgeted Cost of Work Planned 
 CPR  Contractor Performance Report 
 EDI  Electronic Data Interchange 
 EIA  Electronic Industry Association 
 EM  Environmental Management 
 ETC  Estimate to Complete 
 EV  Earned Value 
 MR  Management Reserve 

OBS  Organizational Breakdown Structure 
PMIS  Project Management Information Management System 
RDT&E Research, Development, Testing and Evaluation 
WBS  Work Breakdown Structure 

 
3) Data Requirements 
In support of EM PMIS implementation and maintenance, the contractor shall provide the following data 
elements on a monthly basis.   
 
 ANSI/EIA-748 Earned Value Metrics 
 Earned Value Time-Phased Incremental Cost and Quantity Data 
 Management Reserve Data 
 Schedule Data 
 Variance Analysis Data 
 Risk Data 
 
The required data elements shall be reported no later than the 5th work day of the current month for the 
previous month of reference (i.e., September data shall be reported no later than the 5th work day of 
October).  Specific reporting requirements and formats follow.  The contractor, at a minimum, shall submit 
information for all data elements, as listed in the attached tables. 
 
ANSI/EIA-748 Earned Value Metrics 
The contractor shall report monthly cost and schedule metrics by Work Breakdown Structure (WBS) and 
Organizational Breakdown Structure (OBS) against the approved Project Management Baseline.  The 
reporting data elements are: 

• Monthly BCWS, BCWP, ACWP, Cost and Schedule Variance 

• Cumulative-to-Date BCWS, BCWP, ACWP, Cost and Schedule Variance 

• Cost Budget at Complete 

• Cost Estimate to Complete 

• Reprogramming Adjustment – Cost Variance 

• Reprogramming Adjustment – Budget 
The reporting format is noted in Table 3.6.1, 3.6.2 and 3.6.3, attached. 
 
Earned Value Time-Phased Incremental Cost and Quantity Data 
The contractor shall report incremental cost and schedule performance data on a monthly basis by the 
lowest level of the WBS and OBS.  The reporting data elements are: 

• BCWS for the project duration 



DE-SOL-0000638 
Page 35 of 98 

Environmental Management Nationwide Multiple Award IDIQ – Unrestricted 
 
 
 

 
 

• BCWP from the project start through the current month 

• ACWP from the project start through the current month 

• ETC from the current month through the end of the project 
The reporting format is noted in Table 3.1, below. 
 
Management Reserve Data 
The contractor shall report Management Reserve by WBS and OBS using the data elements Transaction 

Date, Credit, Debit and Account Balance.  The reporting format is noted in Table 3.2, below. 
 
Schedule Data 
The contractor shall report Schedule data by WBS and OBS; the following data elements shall be reported: 

• Type of Activity 

• Early/Late Start 

• Early/Late Finish 

• Start and Finish constraints 

• Durations 

• Critical Path 

• Total and Fee Float 

• % Complete 
The reporting format is noted in Table 3.3.1 and 3.3.2, below. 
 
Variance Analysis Data 
The contractor shall report variances by WBS and OBS that exceed 10%.  The following data elements 
shall be reported: 

• Monthly Cost and Schedule Variances and Performance Indices 

• Cumulative-to-Date Cost and Schedule Variances and Performance Indices 

• Variance at Completion 

• Estimate at Completion and the Method of Calculation 

• Narrative 
The reporting format is noted in Table 3.4.1 and 3.4.2, below. 
 
Risk Data 
The contractor shall report risk information by WBS and OBS by a minimum set of data elements that 
include, but not limited to the following: 

• Type of Risk 

• Probability of Occurrence 

• Quantification of Risk 

• Mitigation 

• Status 
The reporting format and current list of reportable fields is noted in Table 3.5, below. 
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EM PMIS REPORTING FORMAT TABLES  

 

Table 3.1 

Earned Value Time Phased Table 

Earned Value Time-phased Incremental Data for Each Period by WBS and OBS  

Field Name Field Type Length Description Reqd. 

ProjectName VARCHAR 50 Project Identification Code * 

StatusDate DATETIME  End Date of Current Reporting Period * 

WBSNUM VARCHAR 35 WBS Element or ID  

OBSNUM VARCHAR 50 OBS Element or ID  

ActNam VARCHAR 16 Activity Name  

Resnam VARCHAR 20 Resource Name  

Period DATETIME  End Date of Period where Each cost is Time 
Phased 

* 

WBSDesc VARCHAR 255 WBS Description   

OBSDesc VARCHAR 255 OBS Description  

CINCBCWS NUMERIC 16 Cost Incremental Planned Value/BCWS * 

CINCBCWP NUMERIC 16 Cost Incremental Planned Value/BCWP * 

CINCAWWP NUMERIC 16 Cost Incremental Planned Value/ACWP * 

CINCETC NUMERIC 16 Cost Incremental ETC-Future from  
Status Date 

* 

QINCBCWS NUMERIC 16 Quantity Incremental Planned Value/BCWS  

QINCBCWP NUMERIC 16 Quantity Incremental Planned Value/BCWP  

QINCACWP NUMERIC 16 Quantity Incremental Planned Value/ACWP  

QINCETC NUMERIC 16 Quantity Incremental ETC-Future from Status 
Date 

 

 
Table 3.2 

Earned Value Management Reserve Log Table 

Management Reserve Log 

Field Name Field Type Length Description Reqd. 

ProjectName VARCHAR 50 Project Identification Code * 

StatusDate DATETIME  End Date of Current Reporting Period * 

LogDate DATETIME  Date of MR Change * 

WBSNUM VARCHAR 35 WBS Element or ID  

OBSNUM VARCHAR 50 OBS Element or ID  

ActNam VARCHAR 16 Activity MR was applied to  

ResNam VARCHAR 20 Resource MR was applied to  

CCREDIT NUMERIC 16 Amount of Credit to MR * 

CBEBIT NUMERIC 16 Amount of Debit to MR * 

CBALANCE NUMERIC 16 Balance of MR after change * 

Narrative TEXT  Text Description of MR change  

Document OBJECT  Document Attachment  

 



DE-SOL-0000638 
Page 37 of 98 

Environmental Management Nationwide Multiple Award IDIQ – Unrestricted 
 
 
 

 
 

Table 3.3.1 

Schedule Activity Table 

Activity Schedule Date 

Field Name Field Type Length Description Reqd. 

ProjectName VARCHAR 50 Project Identification Code * 

StatusDate DATETIME  Status Date * 

ActNam VARCHAR 16 Activity Name or Code or ID * 

ActDesc VARCHAR 255 Activity Description  

WBSNUM VARCHAR 35 WBS Element  

OBSNUM VARCHAR 50 OBS Element  

ActType VARCHAR 1 Activity Type (A=Activity, S=Summary, 
M=Milestone, H=Hammock 

* 

CURStrCon VARCHAR 3 Current Start Constraint  

CURStrConDate DATETIME  Current Start Constraint Date  

CURFinCon VARCHAR 3 Current Finish Constraint   

CURFinConDate DATETIME  Current Finish Constraint Date  

CURESDate DATETIME  Current Early Start Date  

CUREFDate DATETIME  Current Early Finish Date  

CURLSDate DATETIME  Current Late Start Date  

CURLFDate DATETIME  Current Late Finish Date  

CUR FreeFit INT 4 Current Free Float (Days)  

CURTtlFit INT 4 Current Total Float (Days)  

CURCrit BOOLEAN 1 Current Critical Path  

CUROrgDur INT 4 Current Original Duration (Days)  

CURRemDur INT 4 Current Remaining Duration (Days)  

CURPctCmp NUMERIC 16 Current Percent Complet  

BASStrCon VARCHAR 3 Baseline Start Constraint  

BASStrConDate DATETIME  Baseline Start Constraint Date  

BASFinCon VARCHAR 3 Baseline Finish Constraint  

BASFinConDate DATETIME  Baseline Finish Constraint Date  

BASESDate DATETIME  Baseline Early Start Date   

BASEFDate DATETIME  Baseline Early Finish Date  

BASLSDate DATETIME  Baseline Late Start Date   

BASLFDate DATETIME  Baseline Late Finish Date  

BASFreeFlt INT 4 Baseline Free Float (Days)  

BASTtlFit INT 4 Baseline Total Float (Days)  

BASCrit BOOLEAN 1 Baseline Critical Path  

BASOrgDur INT 4 Baseline Original Duration (Days)  

BASRemDur INT 4 Baseline Remaining Duration (Days)  

BASPctCmp NUMERIC 16 Baseline Percent  
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Table 3.3.2 

Schedule Relationship Table 

Activity Relationship Data 

Field Name Field Type Length Description Reqd. 

ProjectName VARCHAR 50 Project Identification Code * 

StatusDate DATETIME  Status Date * 

ActNam VARCHAR 16 Predecessor Activity Name or Code * 

ActNamRel VARCHAR 16 Successor Activity Name or Code * 

CURRelType VARCHAR 2 Current Relationship Type: 
FS = Finish to Start 
SS = Start to Start 
FF = Finish to Finish 
SF = Start to Finish 
HS = Hammock to Start 
HF = Hammock to Finish 

* 

CURLag INT 4 Current Lag * 

BASRelType VARCHAR 2 Baseline Relationship Type: 
FS = Finish to Start 
SS = Start to Start 
FF = Finish to Finish 
SF = Start to Finish 
HS = Hammock to Start 
HF = Hammock to Finish 

* 

BASLag INT 4 Baseline Lag (Pos.)/Lead (Neg.) * 
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Table 3.4.1 

Earned Value Variance WBS Table 

Variance Analysis Data by WBS 

Field Name Field Type Length Description Reqd. 

ProjectName VARCHAR 50 Project Identification Code * 

StatusDate DATETIME  End Date of Current Reporting Period * 

WBSNUM VARCHAR 35 WBS Element or ID * 

CINCSV NUMERIC 16 Incremental Schedule Variance  

CINCCV NUMERIC 16 Incremental Cost Variance  

CINCSPI NUMERIC 16 Incremental Schedule Performance Index  

CINCCPI NUMERIC 16 Incremental Cost Performance Index  

CCUMSV NUMERIC 16 Cumulative Schedule Variance  

CCUMCV NUMERIC 16 Cumulative Cost Variance  

CCUMSPI NUMERIC 16 Cumulative Schedule Performance Index  

CCUMCPI NUMERIC 16 Cumulative Cost Performance Index  

CVAC NUMERIC 16 Variance at Complete  

CEIAC1 NUMERIC 16 Independent Estimate at Complete 1  

IEACIMeth VARCHAR 50 Method of Calculation for IEAC 1  

CEIAC2 NUMERIC 16 Independent Estimate at Complete 2  

IEAC2Meth VARCHAR 50 Method of Calculation for IEAC 2  

CIEAC3 NUMERIC 16 Independent Estimate at Complete 3  

IEAC3Meth VARCHAR 50 Method of Calculation for IEAC 3  

CIEAC4 NUMERIC 16 Independent Estimate at Complete 4  

IEAC4Meth VARCHAR 50 Method of Calculation for IEAC 4  

CIEAC5 NUMERIC 16 Independent Estimate at Complete 5  

IEAC5Meth VARCHAR 50 Method of Calculation for IEAC 5  

Narrative TEXT  Text of Variance Analysis  

Document OBJECT  Document Attachment - Optional  
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Table 3.4.2 

Earned Value Variance WBS Table 
Variance Analysis Data by OBS 

Field Name Field Type Length Description Reqd. 

ProjectName VARCHAR 50 Project Identification Code * 

StatusDate DATETIME  End Date of Current Reporting Period * 

OBSNUM VARCHAR 50 OBS Element or ID * 

CINCSV NUMERIC 16 Incremental Schedule Variance  

CINCCV NUMERIC 16 Incremental Cost Variance  

CINCSPI NUMERIC 16 Incremental Schedule Performance Index  

CINCCPI NUMERIC 16 Incremental Cost Performance Index  

CCUMSV NUMERIC 16 Cumulative Schedule Variance  

CCUMCV NUMERIC 16 Cumulative Cost Variance  

CCUMSPI NUMERIC 16 Cumulative Schedule Performance Index  

CCUMCPI NUMERIC 16 Cumulative Cost Performance Index  

CVAC NUMERIC 16 Variance at Complete  

CEIAC1 NUMERIC 16 Independent Estimate at Complete 1  

IEACIMeth VARCHAR 50 Method of Calculation for IEAC 1  

CEIAC2 NUMERIC 16 Independent Estimate at Complete 2  

IEAC2Meth VARCHAR 50 Method of Calculation for IEAC 2  

CIEAC3 NUMERIC 16 Independent Estimate at Complete 3  

IEAC3Meth VARCHAR 50 Method of Calculation for IEAC 3  

CIEAC4 NUMERIC 16 Independent Estimate at Complete 4  

IEAC4Meth VARCHAR 50 Method of Calculation for IEAC 4  

CIEAC5 NUMERIC 16 Independent Estimate at Complete 5  

IEAC5Meth VARCHAR 50 Method of Calculation for IEAC 5  

Narrative TEXT  Text of Variance Analysis  

Document OBJECT  Document Attachment - Optional  
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Table 3.5 

Risk Log Table 
Risk Log Data 

Field Name Field Type Length Description Reqd. 

ProjectName VARCHAR 50 Project Identification Code * 

StatusDate DATETIME  End Date of Current Reporting Period * 

WBSNUM VARCHAR 35 WBS Element or ID  

OBSNUM VARCHAR 50 OBS Element or ID  

RiskCode VARCHAR 50 Identifier Code for Risk Item * 

RiskType VARCHAR 20 Type of Risk * 

Title VARCHAR 255 Title of Risk Item * 

RiskDate DATEIME  The date the risk was identified in the 
risk management system 

* 

RemainAmt VARCHAR 3 Will the remaining amount be adequate 
for project closeout? 

 

Mitigation TEXT  Risk Mitigation Plan  

Probability NUMERIC 16 Risk Probability  

Consequence TEXT  Risk Impact/Consequence  

Quantity NUMERIC 16 Quantification of Risk  

UnitofMeasure VARCHAR 50 Unit of Measure for Quantity  

Closed BOOLEAN 1 Risk Item Open (No) or Closed (Yes) * 

Status TEXT  Risk Status  

Narrative TEXT  Text Description of Risk  

Document OBJECT  Document Attachment - Optional  

 
Table 3.6.1 

Earned Value Contractor Performance Reporting Header Table 

Contract and Project CPR Header Information 
Field Name  Field Type  Length Description  Req. 

ProjectName VARCHAR 50 Project Identification Code  
* 

StatusDate DATETIME  End Date of Current Reporting Period  
* 

ProjDsc VARCHAR 255 Project Description  
 

ConNum VARCHAR 50 Contract Number  
 

ConTyp VARCHAR 4 Contract Types:  
CPAF – Cost Plus Award Fee  
CPFF – Cost Plus Fixed Fee 
CPIF – Cost Plus Incentive Fee  
CPP – Cost Plus Percentage 
CPE – Cost Plus Expenses 
FPE – Fixed Price Escalation  
FPI – Fixed Price Incentive  
FFP – Firm Fixed Price  
T&M – Time and Materials 

 

ProgType VARCHAR 50 Program Type (RDT&E, Production, 
RDT&E and Production, Advanced 

Design, Demonstration Validation, Full 
Scale Development, etc)  

 

Security VARCHAR 50 Security Classification (Competition 
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Earned Value Contractor Performance Reporting Header Table 

Contract and Project CPR Header Information 
Field Name  Field Type  Length Description  Req. 

Sensitive, Unclassified, Confidential, 
Secret, Top Secret)  

QCON INT 4 Quantity Contracted (For Production 
Contracts)  

 

ShrNum INT 4 Share Number  
 

ShrQut INT 4 Share Quotient  
 

TrgtPct NUMERIC 16 Target Fee/Percent  
 

Factor INT 4 Factor for costs (100, 1000, 1000000, 
etc) - Applies to all tables  

 

CNEGCST NUMERIC 16 Negotiated Cost  
 

CAUWCST NUMERIC 16 Authorized Un-priced Work  
 

CTGTPRC NUMERIC 16 Target Price  
 

CESTPRC NUMERIC 16 Estimated Price  
 

CCONCEIL NUMERIC 16 Contract Ceiling  
 

CESTCEIL NUMERIC 16 Estimated Contract Ceiling  
 

CTGTCST NUMERIC 16 Original Target Cost  
 

CNEGCHG NUMERIC 16 Negotiated Contract Changes  
 

CCONBGT NUMERIC 16 Contract Budget Base  
 

CTOTBGT NUMERIC 16 Total Allocated Budget  
 

CESTEACBEST NUMERIC 16 EAC Best Case Estimate  
 

CESTEACWRS
T 

NUMERIC 16 EAC Worst Case Estimate  
 

CESTEACLIKE NUMERIC 16 EAC Most Likely Estimate  
 

ConStrDate DATETIME  Contract Start Date  
 

EstCmpDate DATETIME  Estimated Completion Date  
 

ConDefDate DATETIME  Contract Definitization Date  
 

LstDelDate DATETIME  Last Item Delivery Date  
 

ConCmpDate DATETIME  Contract Completion Date  
 

MR NUMERIC 16 Original Management Reserve 
 

MRLRE NUMERIC 16 Current Management Reserve 
 

UB NUMERIC 16 Original Undistributed Budget 
 

UBLRE NUMERIC 16 Current Undistributed Budget 
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Table 3.6.2 

Earned Value Contractor Performance Reporting Format Table 1 

Cumulative and Incremental Data By WBS 
Field Name  Field Type  Length Description  Req. 

ProjectName  VARCHAR  50 Project Identification Code  
* 

StatusDate  DATETIME   End Date of Current Reporting Period  
* 

WBSNUM  VARCHAR  35 WBS Element or ID  
* 

WBSDesc  VARCHAR  255 WBS Description  
 

WBSParent  VARCHAR  35 Parent WBS Element - Leave Blank for 
top level WBS (there should be only 

one top level WBS)  

 

WBSLevel  INT  4 Level in WBS Structure  
* 

CINCBCWS  NUMERIC  16 Cost Incremental Planned 
Value/BCWS (current period)  

* 

CINCBCWP  NUMERIC  16 Cost Incremental Earned Value/BCWP 
(current period)  

* 

CINCACWP  NUMERIC  16 Cost Incremental Actual Value/ACWP 
(current period)  

* 

CCUMBCWS  NUMERIC  16 Cost Cumulative Planned Value/BCWS 
(to date)  

* 

CCUMBCWP  NUMERIC  16 Cost Cumulative Earned Value/BCWP 
(to date)  

* 

CCUMACWP  NUMERIC  16 Cost Cumulative Actual Value/ACWP 
(to date)  

* 

CBAC  NUMERIC  16 Cost Budget At Complete  
* 

CEAC  NUMERIC  16 Cost Estimate At Complete  
* 

CETC  NUMERIC  16 Cost Estimate To Complete  
* 

CRPGVAR  NUMERIC  16 Cost Reprogramming Adjustment To 
Variance  

 

CRPGBCWS  NUMERIC  16 Cost Reprogramming Adjustment To 
Budget  

 

QINCBCWS  NUMERIC  16 Quantity Incremental Planned 
Value/BCWS (current period) 

 

QINCBCWP  NUMERIC  16 Quantity Incremental Earned 
Value/BCWP (current period) 

 

QINCACWP  NUMERIC  16 Quantity Incremental Actual 
Value/ACWP (current period) 

 

QCUMBCWS  NUMERIC  16 Quantity Cumulative Planned 
Value/BCWS (to date) 

 

QCUMBCWP NUMERIC 16 Quantity Cumulative Earned 
Value/BCWP (to date) 

 

QCUMACWP NUMERIC 16 Quantity Cumulative Actual 
Value/ACWP (to date) 

 

QBAC NUMERIC 16 Quantity Budget At Complete 
 

QEAC NUMERIC 16 Quantity Estimate At Complete 
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Earned Value Contractor Performance Reporting Format Table 1 

Cumulative and Incremental Data By WBS 
Field Name  Field Type  Length Description  Req. 

QETC NUMERIC 16 Quantity Estimate To Complete 
 

QRPGVAR NUMERIC 16 Quantity Reprogramming Adjustment 
To Variance 

 

QRPGBCWS NUMERIC 16 Quantity Reprogramming Adjustment 
To Budget 
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Table 3.6.3 

Earned Value Contractor Performance Reporting Format Table 2 

Cumulative and Incremental Data By OBS 
Field Name  Field Type  Length Description  Req. 

ProjectName  VARCHAR  50 Project Identification Code  
* 

StatusDate  DATETIME   End Date of Current Reporting Period  
* 

OBSNUM  VARCHAR  50 OBS Element or ID  
* 

OBSDesc  VARCHAR  255 OBS Description  
 

OBSParent  VARCHAR  50 Parent OBS Element - Leave Blank for 
top level OBS (there should be only 

one top level OBS)  

 

OBSLevel  INT  4 Level in OBS Structure  
* 

CINCBCWS  NUMERIC  16 Cost Incremental Planned 
Value/BCWS (current period)  

* 

CINCBCWP  NUMERIC  16 Cost Incremental Earned Value/BCWP 
(current period)  

* 

CINCACWP  NUMERIC  16 Cost Incremental Actual Value/ACWP 
(current period)  

* 

CCUMBCWS  NUMERIC  16 Cost Cumulative Planned Value/BCWS 
(to date)  

* 

CCUMBCWP  NUMERIC  16 Cost Cumulative Earned Value/BCWP 
(to date)  

* 

CCUMACWP  NUMERIC  16 Cost Cumulative Actual Value/ACWP 
(to date)  

* 

CBAC  NUMERIC  16 Cost Budget At Complete  
* 

CEAC  NUMERIC  16 Cost Estimate At Complete  
* 

CETC  NUMERIC  16 Cost Estimate To Complete  
* 

CRPGVAR  NUMERIC  16 Cost Reprogramming Adjustment To 
Variance  

 

CRPGBCWS  NUMERIC  16 Cost Reprogramming Adjustment To 
Budget  

 

QINCBCWS  NUMERIC  16 Quantity Incremental Planned 
Value/BCWS (current period) 

 

QINCBCWP  NUMERIC  16 Quantity Incremental Earned 
Value/BCWP (current period) 

 

QINCACWP  NUMERIC  16 Quantity Incremental Actual 
Value/ACWP (current period) 

 

QCUMBCWS  NUMERIC  16 Quantity Cumulative Planned 
Value/BCWS (to date) 

 

QCUMBCWP NUMERIC 16 Quantity Cumulative Earned 
Value/BCWP (to date) 

 

QCUMACWP NUMERIC 16 Quantity Cumulative Actual 
Value/ACWP (to date) 

 

QBAC NUMERIC 16 Quantity Budget At Complete 
 

QEAC NUMERIC 16 Quantity Estimate At Complete 
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Earned Value Contractor Performance Reporting Format Table 2 

Cumulative and Incremental Data By OBS 
Field Name  Field Type  Length Description  Req. 

QETC NUMERIC 16 Quantity Estimate To Complete 
 

QRPGVAR NUMERIC 16 Quantity Reprogramming Adjustment 
To Variance 

 

QRPGBCWS NUMERIC 16 Quantity Reprogramming Adjustment 
To Budget 

 

 
H.19 EMCBC-H-1010 Responsible Corporate Official (Applies to Each Individual Task Order, if  

applicable) 
 
(a)  The contractor shall designate a Program Manager who will be the contractor's authorized supervisor 
for technical and administrative performance of all work performed under each individual Task Order.  The 
Program Manager shall provide the single point of contact between the contractor and the DCOR under 
each individual Task Order.   
 
(b) The Program Manager shall receive and execute, on behalf of the contractor, such technical directions 
as the DCOR may issue within the terms and conditions of each individual Task Order. 
 
H.20 EMCBC-H-1011 Task Order Administrative Information 

 
(a) DCOs, as anticipated in FAR 52.216-18, Ordering are all DOE, including NNSA, Contracting Officers  
 
(b) The DCO is responsible for all Task Order activities including requesting Task Proposals/Task Plans, 
evaluating for award, awarding, funding, all administrative activities and evaluating contractor performance 
for each individual Task Orders issued.  For tracking purposes, the CO will issue four-digit tracking 
number to each individual Task Order awarded under this contract.  This tracking number will be specified 
in Section G of each individual Task Order and will include two alpha characters for the ordering office 
and two numeric characters for the task sequence (such as OR01). 
 
(c) The DCO will provide copies of each individual Task Order and Task Order modifications to the CO. 
Copies of performance evaluations on completed Task Orders, or Task Orders that are in process, will also 
be provided to the CO. The CO will provide copies of the contract and contract modifications to the DCO, 
upon request. The CO will also provide past performance information for work performed under this 
contract to the DCO.  
 

H.21 EMCBC-H-1012 Security 

 
(a) Responsibility: It is the contractor's duty to safeguard all classified information, special nuclear 
material, any information designated as sensitive and not subject to disclosure that may be provided either 
for Task Order proposal preparation or performance, and other DOE property. The contractor shall, in 
accordance with DOE security regulations and requirements, be responsible for safeguarding and protecting 
against sabotage, espionage, loss and theft, classified information, sensitive information, and special 
nuclear material in the contractor's possession in connection with the performance of work under this 
contract. Special nuclear material will not be retained after the completion or termination of the contract.  
 
(b) Definition of Special Nuclear Material (SNM). SNM means: (1) plutonium, uranium enriched in the 
isotope 233 or in the isotope 235, and any other material which pursuant to the provisions of Section 51 of 
the Atomic Energy Act of 1954, as amended, has been determined to be special nuclear material, but does 
not include source material; or (2) any material artificially enriched by any of the foregoing, but does not 
include source material.  
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(c) Subcontracts and purchase orders. Except as otherwise authorized in writing by the DCO, the contractor 
shall insert provisions similar to the foregoing in all subcontracts and purchase orders under this contract.  
 

H.22 EMCBC-H-1013 Security Clearances and Badges  

 
Each Task Order will specify security clearance and badging requirements and any other applicable 
security requirements. 
 
H.23 EMCBC-H-1014 Required Insurance and Bonds (Applies to Each Individual Task Order, if 

applicable) 

 
(a) Contractor’s Liability Insurance.  The contractor shall purchase from and maintain in a company or 
companies lawfully authorized to do business in the jurisdiction in which the Project is located such 
insurance as will protect the contractor from claims set forth below by which may arise out of or result 
from the contractor's operations under each individual Task Order and for which the contractor may be 
legally liable, whether such operations be by the contractor or by a subcontractor or by anyone directly or 
indirectly employed by any of them, or by anyone for whose acts any of them may be liable:  

(1) Claims under workers' compensation, disability benefit and other similar employee benefit acts 
which are applicable to the Work to be performed;  

(2) Claims for damages because of bodily injury, occupational sickness or disease, or death of the 
contractor's employees;  

(3) Claims for damages because of bodily injury, sickness or disease, or death of any person other 
than the contractor's employees;  

(4) Claims for damages insured by usual personal injury liability coverage;  
(5) Claims for damages, other than to the Work itself, because of injury to or destruction of tangible 

property, including loss of use resulting therefrom;  
(6) Claims for damages because of bodily injury, death of a person or property damage arising out of 

ownership, maintenance or use of a motor vehicle;  
(7) Claims for bodily injury or property damage arising out of completed operations; and,  
(8) Claims involving contractual liability insurance applicable to the contractor's obligations.  
 

(b) The insurance required by this clause shall be written for not less than limits of liability specified in 
each individual Task Order or required by law, whichever coverage is greater. Coverages, whether written 
on an occurrence or claims-made basis, shall be maintained without interruption from date of 
commencement of work until date of final payment and termination of any coverage required to be 
maintained after final payment.  
 
(c) Certificates of insurance acceptable to the DCO shall be filed with the DCO prior to commencement of 
work. These certificates and the insurance policies required by this paragraph shall contain a provision that 
coverages afforded under the policies will not be canceled or allowed to expire until at least 30 days' prior 
written notice has been given to the DCO. If any of the foregoing insurance coverages are required to 
remain in force after final payment and are reasonably available, an additional certificate evidencing 
continuation of such coverage shall be submitted with the final Application for Payment as required. 
Information concerning reduction of coverage on account of revised limits or claims paid under the General 
Aggregate, or both, shall be furnished by the contractor with reasonable promptness in accordance with the 
contractor's information and belief. 
 
(d) Performance Bond and Payment Bond 

(1) When required by each individual Task Order, the contractor shall acquire and provide to the DCO 
proof of a performance bond or payment bond of obligations to subcontractors, satisfactory to the 
DCO.  
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(2) Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering 
payment of obligations arising under each individual Task Order, the contractor shall promptly 
furnish a copy of the bonds or shall permit a copy to be made 

 
(e) The contractor agrees to insert the substance of this clause in all subcontracts placed under each 
individual Task Order. 
 
H.24 EMCBC-H-1015 Disputes 
 
In addition to any other clauses contained herein related to the Disputes clause of this contract, any dispute 
between the contractor and the Ordering Office shall be handled between the CO identified in the basic 
contract and the contractor.  
 

H.25 EMCBC-H-1016 Award Fee (Applies to Cost-Plus-Award-Fee Task Orders only) 
 
Beginning on the effective date of the Task Order, the Government shall evaluate the contractor's 
performance on a periodic basis as specified in the Task Order for a determination of the award fee earned 
by the contractor. 
 
The contractor may earn a minimum and maximum award fee as specified in the Task Order.  The base fee 
plus award fee shall not exceed the fee ceiling established in B. 2 EMCBC-B-1002 Fee Ceiling.  The DOE 
Fee Determination Official (FDO) shall determine the earned portion of the maximum award fee allocable 
to each performance period for possible award.  
 
The DCO will issue a unilateral Task Order modification when the award fee, if any, has been determined 
by the FDO.  The modification shall set forth the amount of fee earned for the performance period 
evaluated.  Upon receipt of the Task Order modification, the contractor may submit a public voucher for 
payment of the total award fee earned for the period evaluated.   
 
H.26 EMCBC-H-1017 Award Fee Plan (Applies to Cost-Plus-Award-Fee Task Orders only) 
 
(a)  The contractor's award fee plan upon which the determination of award fee shall be based (including 
the criteria to be considered under each area evaluated and the percentage of award fee, if any, available for 
each area), will be unilaterally established by the Government.  A copy of the plan will be provided to the 
contractor 30 calendar days prior to the start of the first evaluation period. 
 
(b)  The award fee plan will set forth the criteria upon which the contractor will be evaluated for 
performance relating to the requirements in the Task Order. 
 
(c)  The award fee plan may be revised unilaterally by the Government at any time during the period of 
performance.  Notification of such changes shall be provided to the contractor 30 calendar days prior to the 
start of the evaluation period to which the change will apply. 
 
H.27 EMCBC-H-1018 Payment of Base Fee and Award Fee (Applies to Cost-Plus-Award-Fee Task 

Orders only) 
 
Base Fee - The base fee, if any, shall be paid for work performed under the Task Order as determined by 
the DCO, subject to the following withholding provisions.  After payment of eighty-five percent (85%) of 
the base fee, the Government shall withhold further payment of base fee pending establishment of a reserve 
of fifteen (15%) of the total base fee or $100,000, whichever is less.  This withholding shall be payable 
upon submission and acceptance of appropriate closing documents, after final audit of the Task Order has 
been completed and all audit exceptions have been resolved.  
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Award Fee - The amount of award fee to be paid, if any, shall be paid promptly upon receipt of an invoice 
submitted as a result of the Task Order modification setting forth the amount of award fee earned from the 
Fee Determination Official (FDO).   
 
H.28 EMCBC-H-1019 Department of Labor Wage Determinations  
 
In the performance of this contract the contractor shall comply with the requirements of the U.S. 
Department of Labor Wage Determination(s) located in Section J of each individual Task Order and FAR 
52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRE when applicable.  
 
H.29 EMCBC-H-1020 Preservation of Antiquities, Wildlife and Land Areas  
 
(a) Federal Law provides for the protection of antiquities located on land owned or controlled by the 
Government.  Antiquities include Indian graves or campsites, relics and artifacts.  The contractor shall 
control the movements of its personnel and its subcontractor's personnel at the job site to ensure that any 
existing antiquities discovered thereon will not be disturbed or destroyed by such personnel.  It shall be the 
duty of the contractor to report to the CO or DCO the existence of any antiquities so discovered.   
 
(b) The contractor shall also preserve all vegetation (including wetlands) except where such 
vegetation must be removed for survey or construction purposes. Any removal of vegetation shall be in 
accordance with the terms of applicable habitat mitigation plans and permits. Furthermore, all wildlife must 
be protected consistent with programs approved by the CO or DCO. 
 
(c) Except as required by or specifically provided for in other provisions of this contract and/or each 
individual Task Order, the contractor shall not perform any excavations, earth borrow, preparation of 
borrow areas, or otherwise disturb the surface soils within the job site without the prior approval of DOE or 
its designee. 
 
H.30 EMCBC-H-1021 Contractor Interface with Other Contractors and/or Government Employees  
 
The Government may award contracts for on site work or services to additional contractors. The contractor 
shall cooperate fully with all other on site DOE contractors, and with Government employees, and carefully 
fit its own work to such other work as may be directed by the DCO or a duly authorized representative. The 
contractor shall not commit or permit any act which will interfere with the performance of work by any 
other contractor or by a Government employee. 
 
H.31 EMCBC-H-1022 Contractor Press Releases  
 
The DOE policy and procedure on news releases requires that all contractor press releases be reviewed and 
approved by DOE prior to issuance.  Therefore, the contractor shall, at least ten (10) days prior to the 
planned issue date, submit a draft copy to the DCO of any planned press releases related to work 

performed under each individual Task Orders.  The DCO will then obtain necessary reviews and clearances 
and provide the contractor with the results of such reviews prior to the planned issue date. 
 
H.32 EMCBC-H-1023 Lobbying Restriction (Energy and Water Development and Related Agencies 

Appropriations Act, 2009)  
 
The contractor agrees that none of the funds obligated on this award or each individual Task Order award 
shall be expended, directly or indirectly, to influence congressional action on any legislation or 
appropriation matters pending before Congress, other than to communicate to Members of Congress as 
described in U.S.C. § 1913.  This restriction is in addition to those prescribed elsewhere in statute and 
regulation. 
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H.33 EMCBC-H-1024 Representations, Certifications, and Other Statements of the Offeror 

 
The Representations, Certifications, and Other Statements of the contractor, dated _______, made in 
response to Solicitation No. DE-SOL-0000524 are hereby incorporated into this contract by reference.  
 

H.34 EMCBC-H-1025 Disposition of Intellectual Property 
 
As a supplement to paragraph (e) of 48 CFR 970.5227-1 RIGHTS IN DATA - FACILITIES (DEC 2000), 
the following provisions shall apply, in the event of contractor default or termination, in order to enable 
DOE to assure continuity and completion  of the particular remediation, decontamination or 
decommissioning activity or task. 
 
(a) Regarding technical data and other intellectual property, DOE may have access to, make copies of, and 
use all technical data, including limited rights data and restricted computer software and data and software 
obtained from subcontractors, necessary to continue the remediation, decontamination or decommissioning 
of the facility. Limited rights data and restricted computer software will be protected in accordance with the 
Rights in Data - Facilities clause. Contractor shall assure that its subcontractors and licensors make similar 
rights available to DOE and its contractors. 
 
(b) The Contractor agrees to and does hereby grant to the Government an irrevocable non-exclusive paid up 
license in and to any inventions or discoveries, regardless of when conceived or actually reduced to practice 
or acquired by the Contractor, and any other intellectual property which are owned or controlled by the 
Contractor, at any time through completion of this Contract and which are incorporated or embodied in the 
design or construction or the facility being remediated or decontaminated, (1) to practice or to have 
practiced by or on behalf of the Government at the facility, and (2) to transfer such license with the tranfer 
of that facility. The acceptance or exercise by the Government of the aforesaid rights and license shall not 
prevent the Government at any time from contesting the enforceability, validity, or scope of, or title to, any 
rights or patents or other intellectual property herein licensed. 

 
H.35 . EMCBC-G-1026 Contractor Human Resource Management (Applies to Each Individual Task 

Order, if applicable) 
 
Services required under this Contract may include requirements pertaining to Human Resources 
Management activities/services to be performed by a Contractor under an individual task order.  These 
requirements may include, but not be limited to, sponsorship/management/administration of exiting pension 
and other benefit plans, specific requirements pertaining to right of first refusal and preferences in hiring 
for incumbent workforce, labor relations, and workforce transition.  When applicable, each individual Task 
Order will specify and include the specific Contractor Human Resources Management requirements.  
Representative Contractor Human Resources Management clauses that may be included in the individual 
task order are contained in Section J, Attachment J-2. 
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Section I - Contract Clauses 
 
I.1 FAR 52.202-1 Definitions. (JUL 2004)  
 
I.2 FAR 52.203-3 Gratuities. (APR 1984)  
 
I.3 FAR 52.203-5 Covenant Against Contingent Fees. (APR 1984)  
 
I.4 FAR 52.203-6 Restrictions on Subcontractor Sales to the Government. (SEP 2006)  
 
I.5 FAR 52.203-7 Anti-Kickback Procedures. (JUL 1995)  
 
I.6 FAR 52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or Improper 

Activity. (JAN 1997)  
 
I.7 FAR 52.203-10 Price or Fee Adjustment for Illegal or Improper Activity. (JAN 1997)  
 
I.8 FAR 52.203-12 Limitation on Payments to Influence Certain Federal Transactions. (SEP 2007)  
 
I.9 FAR 52.203-13 Contractor Code of Business Ethics and Conduct. (DEC 2008)  
 
I.10 FAR 52.204-4 Printed or Copied Double-Sided on Recycled Paper. (AUG 2000)  
 
I.11 FAR 52.204-7 Central Contractor Registration. (APR 2008)  
 
I.12 FAR 52.204-9 Personal Identity Verification of Contractor Personnel. (SEP 2007)  
 
I.13 FAR 52.204-10 Reporting Subcontract Awards. (SEP 2007)  
 
I.14 FAR 52.209-6 Protecting the Government's Interest When Subcontracting with Contractors 

Debarred, Suspended, or Proposed for Debarment. (SEP 2006)  
 
I.15 FAR 52.211-12 Liquidated Damages - Construction. (SEP 2000)  

(a) "TBD" (to be completed in each individual Task Order, if applicable)  
 

I.16 FAR 52.211-13 Time Extensions. (SEP 2000)  
 
I.17 FAR 52.215-2 Audit and Records - Negotiation. (JUN 1999)  
 
I.18 FAR 52.215-8 Order of Precedence - Uniform Contract Format. (OCT 1997)  
 
I.19 FAR 52.215-10 Price Reduction for Defective Cost or Pricing Data. (OCT 1997)  
 
I.20 FAR 52.215-12 Subcontractor Cost or Pricing Data. (OCT 1997)  
 
I.21 FAR 52.215-13 Subcontractor Cost or Pricing Data - Modifications. (OCT 1997)  
 
I.22 FAR 52.215-15 Pension Adjustments and Asset Reversions. (OCT 2004)  
 
I.23 FAR 52.215-17 Waiver of Facilities Capital Cost of Money. (OCT 1997) 
 

I.24 FAR 52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits (PRB) Other 

Than Pensions. (JUL 2005)  
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I.25 FAR 52.215-19 Notification of Ownership Changes. (OCT 1997)  
 
(a) The Contractor shall make the following notifications in writing: 
 

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to 
occur, that could result in changes in the valuation of its capitalized assets in the accounting records, 
the Contractor shall notify the Administrative Contracting Officer (ACO) within 30 days. 
 
(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or 
any other cost changes have occurred or are certain to occur as a result of a change in ownership. 

 
(b) The Contractor shall -  
 

(1) Maintain current, accurate, and complete inventory records of assets and their costs; 
 
(2) Provide the ACO or designated representative ready access to the records upon request; 
 
(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or 
amortization, and remaining useful lives are identified accurately before and after each of the 
Contractor's ownership changes; and 
 
(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records 
maintained before each Contractor ownership change. 

 
(c) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet 
the applicability requirement of FAR 15.408(k). 
 
I.26 FAR 52.215-21 Requirements for Cost or Pricing Data or Information Other Than Cost or 

Pricing Data - Modifications. (OCT 1997)  
 
I.27 FAR 52.216-18 Ordering. (OCT 1995)  
 
 (a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery 
orders or task orders by the individuals or activities designated in the Schedule. Such orders may be issued 
from the date of contract award through five years after the date of contract award. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of 
conflict between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered “issued” when the Government deposits the order 
in the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if 
authorized in the Schedule. 
 
I.28 FAR 52.216-19 Order Limitations. (OCT 1995)  
 
(a) Minimum order. When the Government requires supplies or services covered by this contract in an 
amount of less than $50,000.00, the Government is not obligated to purchase, nor is the Contractor 
obligated to furnish, those supplies or services under the contract. 
 
(b) Maximum order. The Contractor is not obligated to honor -- 

 
(1) Any order for a single item in excess of $350,000,000.00; 



DE-SOL-0000638 
Page 53 of 98 

Environmental Management Nationwide Multiple Award IDIQ – Unrestricted 
 
 
 

 
 

 
(2) Any order for a combination of items in excess of $600,000,000.00; or 
 
(3) A series of orders from the same ordering office within 30 days that together call for quantities 
exceeding the limitation in subparagraph (b)(1) or (2) of this section. 

 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the 
Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one 
requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph 
(b) of this section. 
 
(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding 
the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering 
office within 15 days after issuance, with written notice stating the Contractor’s intent not to ship the item 
(or items) called for and the reasons. Upon receiving this notice, the Government may acquire the supplies 
or services from another source. 

 
I.29 FAR 52.216-22 Indefinite Quantity. (OCT 1995)  
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period 
stated, in the Schedule. The quantities of supplies and services specified in the Schedule are estimates only 
and are not purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the 
Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or 
services specified in the Schedule up to and including the quantity designated in the Schedule as the 
“maximum.” The Government shall order at least the quantity of supplies or services designated in the 
Schedule as the “minimum.” 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no 
limit on the number of orders that may be issued. The Government may issue orders requiring delivery to 
multiple destinations or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall 
be completed by the Contractor within the time specified in the order. The contract shall govern the 
Contractor’s and Government’s rights and obligations with respect to that order to the same extent as if the 
order were completed during the contract’s effective period; provided, that the Contractor shall not be 
required to make any deliveries under this contract after five years from the last date of the contract’s 
effective period. 
 
I.30 FAR 52.216-24 Limitation of Government Liability. (APR 1984)  
 
(a) In performing this contract, the Contractor is not authorized to make expenditures or incur obligations 
exceeding "TBD" (to be completed in each individual Task Order, if applicable) dollars. 
 
(b) The maximum amount for which the Government shall be liable if this contract is terminated is "TBD" 
(to be completed in each individual Task Order, if applicable) dollars. 
 
I.31 FAR 52.217-9 Option to Extend the Term of the Contract. (MAR 2000) 
 
(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days 
before the contract expires provided that the Government gives the Contractor a preliminary written notice 
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of its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit 
the Government to an extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option 
clause.  
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not 
exceed five years and six months. 
 
I.32 FAR 52.219-4 Notice of Price Evaluation Preference for HUBZoneTotal Small Business 

Concerns. (JUL 2005)  
 
I.33 FAR 52.219-8 Utilization of Small Business Concerns.  (MAY 2004) 
 
I.34 FAR 52.219-9 Small Business Subcontracting Plan. (APR 2008) – Alternate II (OCT 2001) 
 
I.35 FAR 52.219-14 Limitations on Subcontracting  (Dec 1996) (Applicable to Task Orders Set 

Aside for Small Business Participation) 

 

I.36 FAR 52.219-16 Liquidated Damages - Subcontracting Plan. (JAN 1999) 
 
I.37 FAR 52.219-28 Post-Award Small Business Program Rerepresentation. (APR 2009)  
 
I.38 FAR 52.222-1 Notice to the Government of Labor Disputes. (FEB 1997)  
 
I.39 FAR 52.222-3 Convict Labor. (JUN 2003)  
 
I.40 FAR 52.222-4 Contract Work Hours and Safety Standards Act - Overtime Compensation. 

(JUL 2005)  
 

I.41 FAR 52.222-6 Davis-Bacon Act. (JUL 2005)  
 
I.42 FAR 52.222-7 Withholding of Funds. (FEB 1988) 
 
I.43 FAR 52.222-8 Payrolls and Basic Records. (FEB 1988) 

 

I.44 FAR 52.222-9 Apprentices and Trainees. (JUL 2005) 
 

I.45 FAR 52.222-10 Compliance with Copeland Act Requirements. (FEB 1988) 

 

I.46 FAR 52.222-11 Subcontracts (Labor Standards). (JUL 2005) 

 

I.47 FAR 52.222-12 Contract Termination - Debarment. (FEB 1988) 
 
I.48 FAR 52.222-13 Compliance with Davis-Bacon and Related Act Regulations. (FEB 1988)  
 

I.49 FAR 52.222-14 Disputes Concerning Labor Standards. (FEB 1988) 

 

I.50 FAR 52.222-15 Certification of Eligibility. (FEB 1988) 
 
I.51 FAR 52.222-20 Walsh-Healey Public Contracts Act. (DEC 1996)  
 
I.52 FAR 52.222-21 Prohibition of Segregated Facilities. (FEB 1999)  
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I.53 FAR 52.222-26 Equal Opportunity. (MAR 2007)  
 
I.54 FAR 52.222-35 Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam 

Era, and Other Eligible Veterans. (SEP 2006)  
 
I.55 FAR 52.222-36 Affirmative Action for Workers with Disabilities. (JUN 1998)  
 
I.56 FAR 52.222-37 Employment Reports on Special Disabled Veterans, Veterans of the Vietnam 

Era, and Other Eligible Veterans. (SEP 2006)  
 
I.57 FAR 52.222-39 Notification of Employee Rights Concerning Payment of Union Dues or Fees. 

(DEC 2004)  
 
(a) Definition. As used in this clause-- 
 
United States means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, 
American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 
 
(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall 
post a notice, in the form of a poster, informing employees of their rights concerning union membership 
and payment of union dues and fees, in conspicuous places in and about all its plants and offices, including 
all places where notices to employees are customarily posted. The notice shall include the following 
information (except that the information pertaining to National Labor Relations Board shall not be included 
in notices posted in the plants or offices of carriers subject to the Railway Labor Act, as amended (45 
U.S.C. 151-188)).  
 
Notice to Employees 
 
Under Federal law, employees cannot be required to join a union or maintain membership in a union in 
order to retain their jobs.  
 
Under certain conditions, the law permits a union and an employer to enter into a union-security agreement 
requiring employees to pay uniform periodic dues and initiation fees. However, employees who are not 
union members can object to the use of their payments for certain purposes and can only be required to pay 
their share of union costs relating to collective bargaining, contract administration, and grievance 
adjustment. 
 
If you do not want to pay that portion of dues or fees used to support activities not related to collective 
bargaining, contract administration, or grievance adjustment, you are entitled to an appropriate reduction in 
your payment. If you believe that you  have been required to pay dues or fees used in part to support 
activities not related to collective bargaining, contract administration, or grievance adjustment, you may be 
entitled to a refund and to an appropriate reduction in future payments. 
 
For further information concerning your rights, you may wish to contact the National Labor Relations 
Board (NLRB) either at one of its Regional offices or at the following address or toll free number: 
 
National Labor Relations Board 
Division of Information 
1099 14th Street, N.W. 
Washington, DC 20570 
1-866-667-6572 
1-866-316-6572 (TTY) 
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To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov. 
 
(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and 
related implementing regulations at 29 CFR part 470, and orders of the Secretary of Labor. 
 
(d) In the event that the Contractor does not comply with any of the requirements set forth in paragraphs 
(b), (c), or (g), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole 
or in part, and declare the Contractor ineligible for further Government contracts in accordance with  
procedures at 29 CFR part 470, Subpart B--Compliance Evaluations, Complaint Investigations and 
Enforcement Procedures. Such other sanctions or remedies may be imposed as are provided by 29 CFR part 
470, which implements Executive Order 13201, or as are otherwise provided by law. 
 
(e) The requirement to post the employee notice in paragraph (b) does not apply to-- 

 
(1) Contractors and subcontractors that employ fewer than 15 persons; 
 
(2) Contractor establishments or construction work sites where no union has been formally recognized 
by the Contractor or certified as the exclusive bargaining representative of the Contractor's employees; 
 
(3) Contractor establishments or construction work sites located in a jurisdiction named in the 
definition of the United States in which the law of that jurisdiction forbids enforcement of union-
security agreements; 
 
(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor 
Deputy Assistant Secretary for Labor-Management Programs has waived the posting requirements 
with respect to any of the Contractor's facilities if the Deputy Assistant Secretary finds that the 
Contractor has demonstrated that-- 

 
(i) The facility is in all respects separate and distinct from activities of the Contractor related to the 
performance of a contract; and 
 
(ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; or 

 
(5) Work outside the United States that does not involve the recruitment or employment of workers 
within the United States. 

 
(f) The Department of Labor publishes the official employee notice in two variations; one for contractors 
covered by the Railway Labor Act and a second for all other contractors. The Contractor shall-- 
 

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, 
Office of Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, 
Room N-5605, Washington, DC 20210, or from any field office of the Department's Office of Labor-
Management Standards or Office of Federal Contract Compliance Programs; 
 
(2) Download a copy of the poster from the Office of Labor-Management Standards website at 
http://www.olms.dol.gov; or 
 
(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster. 

 
(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that 
exceeds the simplified acquisition threshold, entered into in connection with this contract, unless exempted 
by the Department of Labor Deputy Assistant Secretary for Labor-Management Programs on account of 
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special circumstances in the national interest under authority of 29 CFR 470.3(c). For indefinite quantity 
subcontracts, the Contractor shall include the substance of this clause if the value of orders in any calendar 
year of the subcontract is expected to exceed the simplified acquisition threshold. Pursuant to 29 CFR part 
470, Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures, the 
Secretary of Labor may direct the Contractor to take such action in the enforcement of these regulations, 
including the imposition of sanctions for noncompliance with respect to any such subcontract or purchase 
order. If the Contractor becomes involved in litigation with a subcontractor or vendor, or is threatened with 
such involvement, as a result of such direction, the Contractor may request the United States, through the 
Secretary of Labor, to enter into such litigation to protect the interests of the United  States. 
 
I.58 FAR 52.222-41 Service Contract Act of 1965. (NOV 2007)  
 
I.59 FAR 52.222-42 Statement of Equivalent Rates for Federal Hires. (MAY 1989)  
 
In compliance with the Service Contract Act of 1965, as amended, and the  regulations of the Secretary of 
Labor (29 CFR Part 4), this clause identifies the classes of service employees expected to be employed 
under the contract and states the wages and fringe benefits payable to each if they were employed by the 
contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332. 
 

This Statement is for Information Only: 
 

It is not a Wage Determination 
 

Employee Class Monetary Wage - Fringe Benefits 
"TBD" (to be completed in each individual Task Order, if applicable)  

 
I.60 FAR 52.222-49 Service Contract Act - Place of Performance Unknown. (MAY 1989)  
 
(a) "TBD" (to be completed in each individual Task Order, if applicable), "TBD" (to be completed in each 
individual Task Order, if applicable) 
 
I.61 FAR 52.222-50 Combating Trafficking in Persons.  (FEB 2009)  
 
I.62 FAR 52.222-54 Employment Eligibility Verification. (JAN 2009)  
 
I.63 FAR 52.223-3 Hazardous Material Identification and Material Safety Data. (JAN 1997)  

Alternate I (JUL 1995) 
 
I.64 FAR 52.223-5 Pollution Prevention and Right-to-Know Information. (AUG 2003)  
 
I.65 FAR 52.223-6 Drug-Free Workplace. (MAY 2001)  
 
I.66 FAR 52.223-7 Notice of Radioactive Materials. (JAN 1997)  
 
(a) The Contractor shall notify the Contracting Officer or designee, in writing, 60 days prior to the delivery 
of, or prior to completion of any servicing required by this contract of, items containing either (1) 
radioactive material requiring specific licensing under the regulations issued pursuant to the Atomic Energy 
Act of 1954, as amended, as set forth in Title 10 of the Code of Federal Regulations, in effect on the date of 
this contract, or (2) other radioactive material not requiring specific licensing in which the specific activity 
is greater than 0.002 microcuries per gram or the activity per item equals or exceeds 0.01  microcuries. 
Such notice shall specify the part or parts of the items which contain radioactive materials, a description of 
the materials, the name and activity of the isotope, the manufacturer of the materials, and any other 
information known to the Contractor which will put users of the items on notice as to the hazards involved 
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(OMB No. 9000-0107). 
 
(b) If there has been no change affecting the quantity of activity, or the characteristics and composition of 
the radioactive material from deliveries under this contract or prior contracts, the Contractor may request 
that the Contracting Officer or designee waive the notice requirement in paragraph (a) of this clause. Any 
such request shall -  

 
(1) Be submitted in writing; 
 
(2) State that the quantity of activity, characteristics, and composition of the radioactive material have 
not changed; and 
 
(3) Cite the contract number on which the prior notification was submitted and the contracting office to 
which it was submitted. 

 
(c) All items, parts, or subassemblies which contain radioactive materials in which the specific activity is 
greater than 0.002 microcuries per gram or activity per item equals or exceeds 0.01  microcuries, and all 
containers in which such items, parts or subassemblies are delivered to the Government shall be clearly 
marked and labeled as required by the latest revision of MIL-STD 129 in effect on the date of the contract. 
 
(d) This clause, including this paragraph (d), shall be inserted in all subcontracts for radioactive materials 
meeting the criteria in paragraph (a) of this clause. 
 
I.67 FAR 52.223-14 Toxic Chemical Release Reporting. (AUG 2003)  
 
I.68 FAR 52.224-1 Privacy Act Notification. (APR 1984)  
 
I.69 FAR 52.224-2 Privacy Act. (APR 1984)  
 

I.70    FAR 52.225-1 Buy American Act – Supplies (FEB 2009) 

 

I.71 FAR 52.225-11 Buy American Act - Construction Materials under Trade Agreements. (JUN 
2009) 

 

I.72 FAR 52.225-13 Restrictions on Certain Foreign Purchases. (JUN 2008)  

 

I.73 FAR 52.225-23 Required Use of American Iron, Steel, and Other Manufactured Goods--Buy 
American Act--Construction Materials under Trade Agreements. (MAR 2009) 

 
(b)(3) "TBD" (to be completed in each individual Task Order, if applicable) 
(d) "TBD" (to be completed in each individual Task Order, if applicable) 
 
I.74 FAR 52.227-11 Patent Rights--Ownership by the Contractor. (DEC 2007)  
 
(j) "TBD" (To be included in each individual task order that includes any research, development or 
demonstration work) 
 

I.75 FAR 52.227-23 Rights to Proposal Data (Technical). (JUN 1987)  
 
"TBD" (to be completed in each individual Task Order, if applicable), "TBD" (to be completed in each 
individual Task Order, if applicable) 
 
I.76 FAR 52.228-2 Additional Bond Security. (OCT 1997)  
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I.77 FAR 52.228-11 Pledges of Assets. (FEB 1992)  
 
I.78 FAR 52.228-14 Irrevocable Letter of Credit. (DEC 1999)  

 

I.79 FAR 52.228-15 Performance and Payment Bonds – Construction. (NOV 2006) 

 

I.80 FAR 52228-16 Performance and Payment Bonds -- Other Than Construction. (NOV 2006) 

 
I.81 FAR 52.230-2 Cost Accounting Standards. (OCT 2008)  
 
I.82 FAR 52.230-3 Disclosure and Consistency of Cost Accounting Practices. (OCT 2008)  
 
I.83 FAR 52.232-9 Limitation on Withholding of Payments. (APR 1984)  
 
I.84 FAR 52.232-17 Interest.  (OCT 2008)  
 
I.85 FAR 52.232-23 Assignment of Claims. (JAN 1986)  
 
I.86 FAR 52.232-25 Prompt payment. (OCT 2008)  
 
I.87 FAR 52.232-33 Payment by Electronic Funds Transfer - Central Contractor Registration. 

(OCT 2003)  
 
I.88 FAR 52.233-1 Disputes. (JUL 2002)  
 
I.89 FAR 52.233-3 Protest after Award. (AUG 1996)  
 
I.90 FAR 52.233-4 Applicable Law for Breach of Contract Claim. (OCT 2004)  
 
I.91 FAR 52.236-5 Material and Workmanship. (APR 1984) 

 
I.92 FAR 52.236-7 Permits and Responsibilities. (NOV 1991)   
 
I.93 FAR 52.237-2 Protection of Government Buildings, Equipment, and Vegetation. (APR 1984)  
 

I.94 FAR 52.237-3 Continuity of Services. (JAN 1991) 
 

I.95 FAR 52.242-1 Notice of Intent to Disallow Costs. (APR 1984)  
 
I.96 FAR 52.242-3 Penalties for Unallowable Costs. (MAY 2001)  
 
I.97 FAR 52.242-4 Certification of Final Indirect Costs. (JAN 1997)  
 
I.98 FAR 52.242-13 Bankruptcy. (JUL 1995)  
 
I.99 FAR 52.244-5 Competition in Subcontracting. (DEC 1996)  
 

I.100 FAR 52.244-6 Subcontracts for Commercial Items. (MAR 2009)  
 
I.101 FAR 52.245-1 Government Property.  (JUN 2007)  
 
I.102 FAR 52.245-9 Use and Charges. (JUN 2007)  
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I.103 FAR 52.246-13 Inspection - Dismantling, Demolition, or Removal of Improvements. (AUG 

1996)  
 
I.104 FAR 52.246-23 Limitation of Liability. (FEB 1997)  
 
I.105 FAR 52.246-25 Limitation of Liability - Services. (FEB 1997)  
 
I.106 FAR 52.247-5 Familiarization with Conditions. (APR 1984)  
 
I.107 FAR 52.247-17 Charges. (APR 1984)  
 
I.108 FAR 52.247-21 Contractor Liability for Personal Injury and/or Property Damage. (APR 1984)  
 
I.109 FAR 52.251-1 Government Supply Sources. (APR 1984)  
 
I.110 FAR 52.252-2 Clauses Incorporated by Reference. (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were 
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full 
text of a clause may be accessed electronically at this/these address(es): http://www.acquisition.gov/far/ 
 

I.111 FAR 52.253-1 Computer Generated Forms. (JAN 1991)  
 
I.112 DEAR 952.202-1 Definitions.  
 
I.113 DEAR 952.203-70 Whistleblower Protection for Contractor Employees.  (DEC 2000)  
 
I.114 DEAR 952.204-2 Security Requirements.  (MAY 2002) 
 
I.115 DEAR 952.204-70 Classification/Declassification. (SEP 1997) 
 
I.116 DEAR 952.204-75 Public Affairs.  (DEC 2000)  
 
I.117 DEAR 952.208-70 Printing.  (APR 1984)  
 
I.118 DEAR 952.209-72 Organizational conflicts of interest.  (JUN 1997) – Alternate I 
 
I.119 DEAR 952.223-71 Integration of environment, safety, and health into work planning and 

execution.  
 
I.120 DEAR 952.223-72 Radiation protection and nuclear criticality.  (APR 1983)  
 
I.121 DEAR 952.223-75 Preservation of individual occupational radiation exposure records.  (APR 

1984)  
 
I.122 DEAR 952.223-77 Conditional Payment of Fee or Profit--Protection of Worker Safety and 

Health. (JAN 2004)  
 
(b) (2)(i) "TBD" (to be completed in each individual Task Order, if applicable)  
 
I.123 DEAR 952.226-74 Displaced employee hiring preference. (JUN 1997) 
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I.124 DEAR 952.231-71 Insurance-litigation and claims. (APR 2002) 

 

I.125 DEAR 952.235-70 Key personnel.  (APR 1994) (Applies to Each Individual Task Order, if          
applicable) 

 
I.126 DEAR 952.242-70 Technical Direction.  (DEC 2000)  
 
I.127 DEAR 952.250-70 Nuclear hazards indemnity agreement.  (JUN 1996)  
 
I.128 DEAR 952.251-70 Contractor employee travel discounts.  (DEC 2000)  
 
I.129 DEAR 970.5204-2 Laws, regulations, and DOE directives. (DEC 2000)  
 
I.130 DEAR 970.5204-3 Access to and Ownership of Records (Jul 2005) 

 
I.131 DEAR 970.5223-4 Workplace Substance Abuse Programs at DOE Sites (DEC 2000) 

 

I.132 DEAR 970.5227-1 Rights in Data - Facilities (DEC 2000) 

 

I.133 DEAR 970.5227-4 Authorization and Consent (AUG 2002) 
 

I.134 DEAR 970.5227-5 Notice and Assistance Regarding Patent and Copyright Infringement (AUG 

2002) 

 

I.135 DEAR 970.5227-6 Patent Indemnity – Subcontracts (DEC 2000) 

 
I.136 DEAR 970.5231-4 Preexisting Conditions – Alternate II (DEC 2000) 
 
I.137 DOE-I-1001 Performance Guarantee and Responsible Corporate Official  
 
If the Contractor is a joint venture, limited liability company, other similar entity, or a newly formed entity, 
the Contractor’s parent organization(s) or all member organizations shall guarantee performance of the 
contract as evidenced by the Performance Guarantee Agreement incorporated in the contract in Section J.  
If the Contractor is a joint venture, newly-formed Limited Liability Company (LLC), or other similar entity 
where more than one company is involved in a business relationship created for the purpose of this 
procurement, the parent companies of all the entities forming the new entity shall each provide Guarantees 
for joint and severable liability for the performance of the Contractor.  In the event any of the signatories to 
the Guarantee of performance enters into proceedings relating to bankruptcy, whether voluntary or 
involuntary, the Contractor agrees to furnish written notification of the bankruptcy to the Contracting 
Officer.  Notwithstanding the provisions of this Clause, the Government may contact, as necessary, the 
single responsible corporate official identified below, who is at a level above the Contractor and who is 
accountable for the Contractor regarding Contractor performance issues:   
 
Name:  _______________________ 
Position:  _____________________ 
Company/Organization:  _________ 
Address:  _____________________ 
Phone:  _______________________ 
Facsimile:  ____________________ 
Email:  _______________________ 
 
Should the responsible corporate official change during the period of the Contract, the Contractor shall 
promptly notify the Contracting Officer in writing of the change. 
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Fixed Price Clauses (apply to Fixed Price Task Orders only) 

 

I.138 FAR 52.211-11 Liquidated Damages - Supplies, Services, or Research and Development. (SEP 
2000)  

 
(a) "TBD" (to be completed in each individual Task Order, if applicable), "TBD" (to be completed in each 
individual Task Order, if applicable) 
 
I.139 FAR 52.222-43 Fair Labor Standards Act and Service Contract Act - Price Adjustment 

(Multiple Year and Option Contracts). (NOV 2006)  
 
I.140 FAR 52.228-5 Insurance - Work on a Government Installation. (JAN 1997)  
 
I.141 FAR 52.229-3 Federal, State, and Local Taxes. (APR 2003)  
 
I.142 FAR 52.232-1 Payments. (APR 1984)  
 
I.143 FAR 52.232-8 Discounts for Prompt Payment. (FEB 2002)  
 
I.144 FAR 52.232-11 Extras. (APR 1984)  
 
I.145 FAR 52.232-16 Progress Payments. (JUL 2009)  
 
(l) Each individual Task Order will specify the applicability of progress payments.  
 
I.146 FAR 52.236-2 Differing Site Conditions (APR 1984) 
 

I.147 FAR 52.236-3 Site Investigation and Conditions Affecting the Work. (APR 1984) 

 

I.148 FAR 52.236-6 Superintendence by the Contractor. (APR 1984) 

 

I.149 FAR 52.236-8 Other Contracts. (APR 1984) 
 

I.150 FAR 52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, and 

Improvements. (APR 1984) 

 

I.151 FAR 52.236-10 Operations and Storage Areas. (APR 1984)  
 

I.152 FAR 52.236-11 Use and Possession Prior to Completion. (APR 1984)  

 

I.153 FAR 52.236-12 Cleaning Up. (APR 1984) 

 

I.154 FAR 52.236-13 Accident Prevention. (APR 1984)  
 

I.155 FAR 52.236-15 Schedules for Construction Contracts. (APR 1984) 

 

I.156 FAR 52.236-21 Specifications and Drawings for Construction. (FEB 1997 
 
I.157 FAR 52.243-1 Changes - Fixed-Price. (AUG 1987)  
 
I.158 FAR 52.243-1 Changes - Fixed-Price. (AUG 1987) - Alternate II (APR 1984)  
 
I.159 FAR 52.243-1 Changes - Fixed-Price. (AUG 1987) - Alternate IV (APR 1984)  
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I.160 FAR 52.249-2 Termination for Convenience of the Government (Fixed-Price). (MAY 2004)  
 
I.161 FAR 52.249-8 Default (Fixed-Price Supply and Service). (APR 1984) 
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Cost-Reimbursement Clauses (apply to Cost-Reimbursement Task Orders only) 

 
I.162 FAR 52.216-7 Allowable Cost and Payment. (DEC 2002)  
 
(a) (3) "TBD" (to be completed in each individual Task Order, if applicable)  
 
I.163 FAR 52.216-8 Fixed Fee. (MAR 1997)  

 

I.164 FAR 52.216-9 Fixed Fee – Construction. (MAR 1997) 
 

I.165 FAR 52.216-10 Incentive Fee. (MAR 1997) 
 
(e) (1) "TBD" (to be completed in each individual Task Order, if applicable), "TBD" (to be completed in 
each individual Task Order, if applicable), "TBD" (to be completed in each individual Task Order, if 
applicable), "TBD" (to be completed in each individual Task Order, if applicable)  
 

I.166 FAR 52.222-2 Payment for Overtime Premiums. (JUL 1990)  
 
(a) "TBD" (to be completed in each individual Task Order, if applicable)  
 
I.167 FAR 52.228-7 Insurance - Liability to Third Persons. (MAR 1996)  
 
I.168 FAR 52.232-20 Limitation of Cost. (APR 1984)  
 
I.169 FAR 52.232-22 Limitation of Funds. (APR 1984)  
 
I.170 FAR 52.232-25 Prompt payment. (OCT 2008) -- Alternate I (FEB 2002)  
 
I.171 FAR 52.236-18 Work Oversight in Cost-Reimbursement Construction Contracts. (APR 

1984) 

 

I.169 FAR 52.236-19 Organization and Direction of the Work. (APR 1984) 
 
I.172 FAR 52.243-2 Changes - Cost-Reimbursement. (AUG 1987) - Alternate I (APR 1984)  
 
I.173 FAR 52.243-2 Changes - Cost-Reimbursement. (AUG 1987) - Alternate II (APR 1984)  
 
I.174 FAR 52.243-2 Changes - Cost-Reimbursement. (AUG 1987) - Alternate III (APR 1984)  
 
I.175 FAR 52.244-2 Subcontracts. (JUN 2007) - Alternate I (JUN 2007)  
(d) "TBD" (to be completed in each individual Task Order, if applicable) 
(j) "TBD" (to be completed in each individual Task Order, if applicable) 
 
I.176 FAR 52.249-6 Termination (Cost-Reimbursement). (MAY 2004)  
 
I.177 FAR 52.249-14 Excusable Delays. (APR 1984)  
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Section J - List of Documents, Exhibits and Other Attachments 
 
 
J.1 DOE-J-1001 List of Attachments  
 
The following attachments constitute part of this contract: 
 

Attachment Description Date No. of Pages 

J-1 List A/B October 9, 2009 10 

J-2 Sample Contractor Human Resource 
Management Clauses 

June 22, 2009 5 

J-3 Performance Guarantee Agreement, if 
applicable 

<To be inserted at 
the time of award, 
if applicable> 
 

<To be inserted at 
the time of award, 
if applicable> 
 

J-4 Small Business Subcontracting Plan <To be inserted at 
the time of award, 
if applicable> 
 

<To be inserted at 
the time of award, 
if applicable> 
 

J-5 Small Disadvantaged Business 
Participation Program Targets 

<To be inserted at 
the time of 
award> 

<To be inserted at 
the time of 
award> 
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Section K - Representations, Certifications, and Other Statements of Bidders 
 
 
K.1 FAR 52.204-8 Annual Representations and Certifications. (FEB 2009)  
 

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 
562910. 
 

(2) The small business size standard is 500 employees. 
 
(3) The small business size standard for a concern which submits an offer in its own 
name, other than on a construction or service contract, but which proposes to furnish a 
product which it did not itself manufacture, is 500 employees. 

 
(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, 
paragraph (d) of this provision applies. 

 
(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently 
registered in CCR, and has completed the ORCA electronically, the offeror may choose 
to use paragraph (d) of this provision instead of completing the corresponding individual 
representations and certifications in the solicitation. The offeror shall indicate which 
option applies by checking one of the following boxes: 

 
[ ] (i) Paragraph (d) applies. 

 
[ ] (ii) Paragraph (d) does not apply and the offeror has completed the individual 
representations and certifications in the solicitation. 

 
(c)(1) The following representations or certifications in ORCA are applicable to this solicitation as 
indicated: 
 

[   ](i) 52.203-2, Certificate of Independent Price Determination. This provision 
applies to solicitations when a firm-fixed-price contract or fixed-price contract 
with economic price adjustment is contemplated, unless-- 
 

(A) The acquisition is to be made under the simplified acquisition 
procedures in Part 13; 
 
(B) The solicitation is a request for technical proposals under two-step 
sealed bidding procedures; or 
 
(C) The solicitation is for utility services for which rates are set by law 
or regulation. 

 
[X] (ii) 52.203-11, Certification and Disclosure Regarding Payments to 
Influence Certain Federal Transactions. This provision applies to solicitations 
expected to exceed $100,000. 
 
[   ](iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations 
that do not include the clause at 52.204-7, Central Contractor Registration. 
 
[X](iv) 52.204-5, Women-Owned Business (Other Than Small Business). This 
provision applies to solicitations that-- 
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(A) Are not set aside for small business concerns; 
 
(B) Exceed the simplified acquisition threshold; and 
 
(C) Are for contracts that will be performed in the United States or its 
outlying areas. 

 
[X](v) 52.209-5, Certification Regarding Responsibility Matters. This provision 
applies to solicitations where the contract value is expected to exceed the 
simplified acquisition threshold. 
 
[   ](vi) 52.214-14, Place of Performance--Sealed Bidding. This provision 
applies to invitations for bids except those in which the place of performance is 
specified by the Government. 
 
[   ](vii) 52.215-6, Place of Performance. This provision applies to solicitations 
unless the place of performance is specified by the Government. 
 
[X] (viii) 52.219-1, Small Business Program Representations (Basic & Alternate 
I). This provision applies to solicitations when the contract will be performed in 
the United States or its outlying areas. 
 

(A) The basic provision applies when the solicitations are issued by 
other than DoD, NASA, and the Coast Guard. 
 
(B) The provision with its Alternate I applies to solicitations issued by 
DoD, NASA, or the Coast Guard. 

 
[   ](ix) 52.219-2, Equal Low Bids. This provision applies to solicitations when 
contracting by sealed bidding and the contract will be performed in the United 
States or its outlying areas. 
 
[X](x) 52.222-22, Previous Contracts and Compliance Reports. This provision 
applies to solicitations that include the clause at 52.222-26, Equal Opportunity. 
 
[X](xi) 52.222-25, Affirmative Action Compliance. This provision applies to 
solicitations, other than those for construction, when the solicitation includes the 
clause at 52.222-26, Equal Opportunity. 
 
[X](xii) 52.222-38, Compliance with Veterans' Employment Reporting 
Requirements. This provision applies to solicitations when it is anticipated the 
contract award will exceed the simplified acquisition threshold and the contract 
is not for acquisition of commercial items.  
 
[   ](xiii) 52.223-1, Biobased Product Certification. This provision applies to 
solicitations that require the delivery or specify the use of USDA-designated 
items; or include the clause at 52.223-2, Affirmative Procurement of Biobased 
Products Under Service and Construction Contracts. 
 
[   ](xiv) 52.223-4, Recovered Material Certification. This provision applies to 
solicitations that are for, or specify the use of, EPA-designated items. 
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[X](xv) 52.225-2, Buy American Act Certificate. This provision applies to 
solicitations containing the clause at 52.225-1. 
 
[   ](xvi) 52.225-4, Buy American Act--Free Trade Agreements--Israeli Trade 
Act Certificate. (Basic, Alternate I, and Alternate II) This provision applies to 
solicitations containing the clause at 52.225-3. 
 

(A) If the acquisition value is less than $25,000, the basic provision 
applies. 
 
(B) If the acquisition value is $25,000 or more but is less than $50,000, 
the provision with its Alternate I applies. 
 
(C) If the acquisition value is $50,000 or more but is less than $67,826, 
the provision with its Alternate II applies. 

 
[   ](xvii) 52.225-6, Trade Agreements Certificate. This provision applies to 
solicitations containing the clause at 52.225-5. 
 
[X](xviii) 52.225-20, Prohibition on Conducting Restricted Business Operations 
in Sudan--Certification. 
 
[   ](xix) 52.226-2, Historically Black College or University and Minority 
Institution Representation. This provision applies to-- 
 

(A) Solicitations for research, studies, supplies, or services of the type 
normally acquired from higher educational institutions; and 
 
(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that 
contain the clause at 52.219-23, Notice of Price Evaluation Adjustment 
for Small Disadvantaged Business Concerns. 

 
(2) The following certifications are applicable as indicated by the Contracting Officer: 

 
[ ](i) 52.219-19, Small Business Concern Representation for the Small Business 
Competitiveness Demonstration Program. 
 
[ ](ii) 52.219-21, Small Business Size Representation for Targeted Industry 
Categories Under the Small Business Competitiveness Demonstration Program. 
 
[ ](iii) 52.219-22, Small Disadvantaged Business Status. 
 

[ ](A) Basic. 
 
[ ](B) Alternate I. 

 
[ ](iv) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed 
End Products. 
 
[ ](v) 52.222-48, Exemption from Application of the Service Contract Act to 
Contracts for Maintenance, Calibration, or Repair of Certain Equipment 
Certification. 
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[ ](vi) 52.222-52 Exemption from Application of the Service Contract Act to 
Contracts for Certain Services--Certification. 
 
[ ](vii) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered 
Material Content for EPA-Designated Products (Alternate I only). 
 
[X](viii) 52.223-13, Certification of Toxic Chemical Release Reporting. 
 
[ ](ix) 52.227-6, Royalty Information. 
 

[ ](A) Basic. 
 
[ ](B) Alternate I. 

 
[ ](x) 52.227-15, Representation of Limited Rights Data and Restricted 
Computer Software. 

 
(d) The offeror has completed the annual representations and certifications electronically via the 
Online Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. 
After reviewing the ORCA database information, the offeror verifies by submission of the offer 
that the representations and certifications currently posted electronically that apply to this 
solicitation as indicated in paragraph (c) of this provision have been entered or updated within the 
last 12 months, are current, accurate, complete, and applicable to this solicitation (including the 
business size standard applicable to the NAICS code referenced for this solicitation), as of the date 
of this offer and are incorporated in this offer by reference (see FAR 4.1201); except for the 
changes identified below (offeror to insert changes, identifying change by clause number, title, 
date).  These amended representation(s) and/or certification(s) are also incorporated in this offer 
and are current, accurate, and complete as of the date of this offer. 

 
----------------------------------------------------- 
FAR Clause      Title           Date           Change 
----------------------------------------------------- 
 
Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update 
to the representations and certifications posted on ORCA. 
 
K.2 FAR 52.223-13 Certification of Toxic Chemical Release Reporting. (AUG 2003)  
 

(a) Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in 
Environmental Management, requires submission of this certification as a prerequisite for contract 
award. 
 
(b) By signing this offer, the offeror certifies that -  

 
(1) As the owner or operator of facilities that will be used in the performance of this 
contract that are subject to the filing and reporting requirements described in section 313 
of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 
U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of 
the contract the Toxic Chemical Release Inventory Form (Form R) as described in 
sections 313(a) and (g) of EPCRA and section 6607 of PPA; or 
 
(2) None of its owned or operated facilities to be used in the performance of this contract 



DE-SOL-0000638 
Page 70 of 98 

Environmental Management Nationwide Multiple Award IDIQ – Unrestricted 
 
 
 

 
 

is subject to the Form R filing and reporting requirements because each such facility is 
exempt for at least one of the following reasons: (Check each block that is applicable.) 

 
___ (i) The facility does not manufacture, process, or otherwise use any toxic 
chemicals listed in 40 CFR 372.65; 
 
___ (ii) The facility does not have 10 or more full-time employees as specified 
in section 313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A); 
 
___ (iii) The facility does not meet the reporting thresholds of toxic chemicals 
established under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the 
alternate thresholds at 40 CFR 372.27, provided an appropriate certification 
form has been filed with EPA); 
 
___ (iv) The facility does not fall within the following Standard Industrial 
Classification (SIC) codes or their corresponding North American Industry 
Classification System sectors: 

 
(A) Major group code 10 (except 1011, 1081, and 1094. 
 
(B) Major group code 12 (except 1241). 
 
(C) Major group codes 20 through 39. 
 
(D) Industry code 4911, 4931, or 4939 (limited to facilities that 
combust coal and/or oil for the purpose of generating power for 
distribution in commerce). 
 
(E) Industry code 4953 (limited to facilities regulated under the 
Resource Conservation and Recovery Act, Subtitle C (42 U.S.C. 6921, 
et seq.), 5169, 5171, or 7389 (limited to facilities primarily engaged in 
solvent recovery services on a contract or fee basis); or 

 
___ (v) The facility is not located in the United States or its outlying areas. 

 
K.3 FAR 52.230-1 Cost Accounting Standards Notices and Certification. (OCT 2008)  
 
Note: This notice does not apply to small businesses or foreign governments. This notice is in three parts, 
identified by Roman numerals I through III. 
 
Offerors shall examine each part and provide the requested information in order to determine Cost 
Accounting Standards (CAS) requirements applicable to any resultant contract. 
 
If the offeror is an educational institution, Part II does not apply unless the contemplated contract will be 
subject to full or modified CAS coverage pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), 
respectively. 
 
I. Disclosure Statement - Cost Accounting Practices and Certification 

 
(a) Any contract in excess of $650,000 resulting from this solicitation will be subject to the 
requirements of the Cost Accounting Standards Board (48 CFR Chapter 99), except for those 
contracts which are exempt as specified in 48 CFR 9903.201-1. 
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(b) Any offeror submitting a proposal which, if accepted, will result in a contract subject to the 
requirements of 48 CFR Chapter 99 must, as a condition of contracting, submit a Disclosure 
Statement as required by 48 CFR 9903.202. When required, the Disclosure Statement must be 
submitted as a part of the offeror's proposal under this solicitation unless the offeror has already 
submitted a Disclosure Statement disclosing the practices used in connection with the pricing of 
this proposal. If an applicable Disclosure Statement has already been submitted, the offeror may 
satisfy the requirement for submission by providing the information requested in paragraph (c) of 
Part I of this provision. 

 
Caution: In the absence of specific regulations or agreement, a practice disclosed in a Disclosure Statement 
shall not, by virtue of such disclosure, be deemed to be a proper, approved, or agreed-to practice for pricing 
proposals or accumulating and reporting contract performance cost data. 

 
(c) Check the appropriate box below: 

 
[ ] (1) Certificate of Concurrent Submission of Disclosure Statement. The offeror hereby 
certifies that, as a part of the offer, copies of the Disclosure Statement have been 
submitted as follows: 

 
(i) Original and one copy to the cognizant Administrative Contracting Officer 
(ACO) or cognizant Federal agency official authorized to act in that capacity 
(Federal official), as applicable; and 
 
(ii) One copy to the cognizant Federal auditor. 

 
(Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forms may be obtained from 
the cognizant ACO or Federal official and/or from the loose-leaf version of the Federal Acquisition 
Regulation.) 
 
Date of Disclosure Statement: [Name and Address of Cognizant ACO or Federal Official Where Filed:] 
 
The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent 
with the cost accounting practices disclosed in the Disclosure Statement. 
 

[ ] (2) Certificate of Previously Submitted Disclosure Statement. The offeror hereby 
certifies that the required Disclosure Statement was filed as follows: 

 
Date of Disclosure Statement: [ ] 
Name and Address of Cognizant ACO or Federal Official Where Filed: [ ] 

 
The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent 
with the cost accounting practices disclosed in the applicable Disclosure Statement. 
 

[ ] (3) Certificate of Monetary Exemption. The offeror hereby certifies that the offeror, 
together with all divisions, subsidiaries, and affiliates under common control, did not 
receive net awards of negotiated prime contracts and subcontracts subject to CAS totaling 
$50 million or more in the cost accounting period immediately preceding the period in 
which this proposal was submitted. The offeror further certifies that if such status 
changes before an award resulting from this proposal, the offeror will advise the 
Contracting Officer immediately. 

 
[ ] (4) Certificate of Interim Exemption. The offeror hereby certifies that (i) the offeror 
first exceeded the monetary exemption for disclosure, as defined in (3) of this subsection, 
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in the cost accounting period immediately preceding the period in which this offer was 
submitted and (ii) in accordance with 48 CFR 9903.202-1, the offeror is not yet required 
to submit a Disclosure Statement. The offeror further certifies that if an award resulting 
from this proposal has not been made within 90 days after the end of that period, the 
offeror will immediately submit a revised certificate to the Contracting Officer, in the 
form specified under subparagraph (c)(1) or (c)(2) of Part I of this provision, as 
appropriate, to verify submission of a completed Disclosure Statement. 

 
Caution: Offerors currently required to disclose because they were awarded a CAS-covered prime contract 
or subcontract of $50 million or more in the current cost accounting period may not claim this exemption 
(4). Further, the exemption applies only in connection with proposals submitted before expiration of the 90-
day period following the cost accounting period in which the monetary exemption was exceeded. 
 
II. Cost Accounting Standards - Eligibility for Modified Contract Coverage 
 

If the offeror is eligible to use the modified provisions of 48 CFR 9903.201-2(b) and elects to do 
so, the offeror shall indicate by checking the box below. Checking the box below shall mean that 
the resultant contract is subject to the Disclosure and Consistency of Cost Accounting Practices 
clause in lieu of the Cost Accounting Standards clause. 

 
[ ] The offeror hereby claims an exemption from the Cost Accounting Standards clause under the 
provisions of 48 CFR 9903.201-2(b) and certifies that the offeror is eligible for use of the 
Disclosure and Consistency of Cost Accounting Practices clause because during the cost 
accounting period immediately preceding the period in which this proposal was submitted, the 
offeror received less than $50 million in awards of CAS-covered prime contracts and subcontracts. 
The offeror further certifies that if such status changes before an award resulting from this 
proposal, the offeror will advise the Contracting Officer immediately.  

 
Caution: An offeror may not claim the above eligibility for modified contract coverage if this proposal is 
expected to result in the award of a CAS-covered contract of $50 million or more or if, during its current 
cost accounting period, the offeror has been awarded a single CAS-covered prime contract or subcontract 
of $50 million or more. 
 
III. Additional Cost Accounting Standards Applicable to Existing Contracts 
 
The offeror shall indicate below whether award of the contemplated contract would, in accordance with 
subparagraph (a)(3) of the Cost Accounting Standards clause, require a change in established cost 
accounting practices affecting existing contracts and subcontracts. 
 
[ ] yes [ ] no 
 
K.4 FAR 52.230-7 Proposal Disclosure--Cost Accounting Practice Changes.  (APR 2005)  
 
The offeror shall check yes below if the contract award will result in a required or unilateral change in cost 
accounting practice, including unilateral changes requested to be desirable changes. 
 
___ Yes ___ No 
 
If the offeror checked Yes above, the offeror shall-- 
 

(1) Prepare the price proposal in response to the solicitation using the changed practice 
for the period of performance for which the practice will be used; and 
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(2) Submit a description of the changed cost accounting practice to the Contracting 
Officer and the Cognizant Federal Agency Official as pricing support for the proposal. 

 
K.5     SIGNATURE/CERTIFICATION 

 
By signing below, the Offeror certifies, under penalty of law that the representations and certifications are 
accurate, current, and complete as of the date of the offer. The Offeror further certifies that it will notify the 
Contracting Officer of any changes to these representations and certifications. The representations and 
certification made by the Offeror, as contained herein, concern matters within the jurisdiction of an agency 
of the United States and the making of a false, fictitious, or fraudulent representation or certification may 
render the maker subject to prosecution under Title 18, United States Code, Section 1001. 
 
______________________________ 
Signature of the Officer or Employee 
Responsible for the Offer 
________________________________________________________________________ 
Name of Organization 
________________________________________________________________________ 
Street, City, State 
________________________________________________________________________” 

SOLICITATION NUMBER
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Section L - Instructions, Conditions, and Notices to Bidders 
 
 
L.1 FAR 52.215-1 Instructions to Offerors - Competitive Acquisition. (JAN 2004)  
 
L.2 FAR 52.215-16 Facilities Capital Cost of Money. (JUN 2003)  
 
L.3 FAR 52.216-1 Type of Contract. (APR 1984)  
 
The Government contemplates multiple awards of Indefinite Delivery/Indefinite Quantity (IDIQ) contracts 
for which Firm Fixed Price, Cost-Plus-Award-Fee, Cost-Plus-Fixed-Fee or Cost-Plus-Incentive-Fee Task 
Orders may be issued throughout the period of performance of the contract. 
 
L.4 FAR 52.216-27 Single or Multiple Awards. (OCT 1995)  
 
L.5 FAR 52.222-22 Previous Contracts and Compliance Reports. (FEB 1999) 
 

L.6 FAR 52.222-24 Preaward On-Site Equal Opportunity Compliance Evaluation. (FEB 1999)  
 
L.7 FAR 52.225-12 Notice of Buy American Act Requirement - Construction Materials under 
Trade Agreements. (FEB 2009)  
 
L.8 FAR 52.233-2 Service of Protest. (SEP 2006)  
 

(a) Protests, as defined in section 33.101of the Federal Acquisition Regulation, that are filed 
directly with an agency, and copies of any protests that are filed with the Government 
Accountability Office (GAO), shall be served on the Contracting Officer (addressed as follows) by 
obtaining written and dated acknowledgment of receipt from: 250 East 5th Street, Suite 500, 
Cincinnati, OH 45202 
 
(b) The copy of any protest shall be received in the office designated above within one day of 
filing a protest with the GAO. 

 
L.9 FAR 52.247-6 Financial Statement. (APR 1984)  
 
L.10 FAR 52.252-1 Solicitation Provisions Incorporated by Reference. (FEB 1998)  
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and 
effect as if they were given in full text. Upon request, the Contracting Officer will make their full text 
available. The offeror is cautioned that the listed provisions may include blocks that must be completed by 
the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions, 
the offeror may identify the provision by paragraph identifier and provide the appropriate information with 
its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at 
this/these address(es): http://www.acquisition.gov/far/  
 
L.11 DEAR 952.219-70 DOE Mentor-Protégé program.  (MAY 2000)  
 
L.12 DEAR 952.227-84 Notice of right to request patent waiver.  (FEB 1998)  
 
L.13 DEAR 952.233-2 Service of protest.  
 
L.14 DEAR 952.233-4 Notice of protest file availability.  (SEP 1996)  
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L.15 DEAR 952.233-5 Agency protest review.  (SEP 1996)  
 
L.16 970.5223-3 Agreement regarding Workplace Substance Abuse Programs at DOE facilities. 
(DEC 2000)  
 
L.17 DOE-L-1003 Offer Acceptance Period  
 
The offeror's proposal shall be valid for 365 calendar days after the required due date for proposals.  
 
L.18 DOE-L-1004 Number of Awards  
 
It is anticipated that there will be 4-6 award(s) resulting from this solicitation.  However, the Government 
reserves the right to make any number of awards, or no award, if considered to be in the Government's best 
interest to do so. 
 
L.19 DOE-L-1005 False Statements  
 
Proposals must set forth full, accurate, and complete information as required by this solicitation (including 
attachments).  The penalty for making false statements in proposals is prescribed in 18 U.S.C. § 1001. 
 
L.20 DOE-L-1006 Expenses Related to Offeror Submissions  
 
This solicitation does not commit the Government to pay any costs incurred in the submission of any 
proposal or bid, or in making necessary studies or designs for the preparation thereof or for acquiring or 
contracting for any services relating thereto. 
 
L.21 DOE-L-1007 Pre-bid/Pre-proposal Conference  
 
A Pre-Proposal Conference for this solicitation is planned.  Information on the Pre-Proposal Conference 
will be posted to the acquisition website at http://www.emcbc.doe.gov/Nationwide_Main_Page/index.php 
as it becomes available. 
 
L.22 DOE-L-1009 Site Visit Not Planned  
 
Site visits are not required in order to respond to this solicitation. 
 
L.23 RESERVED 
 

L.24 DOE-L-1015 Notice of Intent - Use of Non-Federal Evaluators and Advisors  
 
The Government intends to utilize non-federal advisors for evaluating proposals received in response to 
this solicitation.  Such evaluators and/or advisors shall be required to sign Nondisclosure Agreements in 
accordance with DEAR 915.207-7-(f) (6). 
 
Under the statutes governing Procurement Integrity, non-federal advisors may not disclose any information 
learned by participating in this acquisition.  Any company that employs such an individual, after his or her 
service as an advisor, cannot lawfully seek procurement-sensitive information, any attempt to do so 
constitutes a violation of  the Procurement Integrity Act, 41 U.S.C. § 423. 
 
L.25 RESERVED 

 

L.26 RESERVED 
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L.27 DOE-L-1027 Other Than Cost or Pricing Data  
 
The Contracting Officer has determined that cost or pricing data is not required for this solicitation.  
However, in accordance with FAR 15.403-3 and 15.403-5, information other than cost or pricing data is 
required to determine if the proposed costs are reasonable, realistic, and reflect a clear understanding of the 
solicitation requirements.   
 
L.28 EMCBC-L-1001 General Instructions – Questions Concerning the Solicitation  
 
Questions concerning this solicitation must be submitted via email at NationwideIDIQ@emcbc.doe.gov 
within 30 calendar days after the release of the RFP.  Questions submitted after that date may not allow the 
Government sufficient time to respond.  Responses to questions will be posted at 
http://www.emcbc.doe.gov/Nationwide_Main_Page/index.php.   
 
Any information concerning this solicitation will be furnished promptly to all other prospective offerors, if 
that information is necessary in submitting proposals or if the lack of it would be prejudicial to any other 
prospective offerors. The identity of the prospective offerors asking questions will be withheld.    
 
The Government shall not respond to questions submitted by telephone or in person at any time. Offerors 
are encouraged to periodically check http://www.emcbc.doe.gov/Nationwide_Main_Page/index.php to 
ascertain the status of any answers to questions, as hard copies will not be distributed. 
 
L.29 EMCBC--L-1002 Proposal Preparation Instructions - General  
 
(a) General.  Proposals are expected to conform to solicitation provisions and be prepared in accordance 

with this section.  To aid in evaluation, the proposal must be clearly and concisely written as well as 
being neat, indexed (cross-indexed as appropriate) and logically assembled.  All pages of each part 
must be appropriately numbered and identified with the name of the offeror, the date, and the 
solicitation number.   

 
The term "offeror" as used in this Section L refers to the single legal entity submitting the offer which 
may be a “contractor team arrangement” as that term is defined in FAR 9.601.  The offeror may be 
preexisting or a newly formed business entity for the purposes of competing for this Contract. 

 
The term “major or critical subcontractor” as used in this solicitation is defined as subcontractors 
proposed to perform the following services with a dollar value of $5M or more under this contract in 
the performance of Task Orders: Environmental Remediation (including Groundwater); DD&R; Waste 
Management; Regulatory Services; Radiological Controls; Safety; and regardless of dollar value, any 
subcontractor proposed to perform activities associated with the DD&R of a Hazard Category 3, 2, 1 
facility(ies) or portion of the facility(ies). 

 
(b) Proposal Delivery.  Hard copies of proposals shall be submitted to and marked as follows: 

 
FROM: <Offeror insert applicable information> 
 
TO: 
The U.S. Department of Energy (DOE) 
Environmental Management Consolidated Business Center (EMCBC) 
250 E. Fifth Street, Suite 500 
Cincinnati, Ohio 45202 
 
RFP No: DE-SOL-0000638 
Proposal Due Date and Time: December 15, 2009 – 3:00 p.m. EST 
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Attention: Noelle Mills, Contracting Officer 
 

NOTICE TO DOE MAIL ROOM: DO NOT OPEN.  THIS IS A PROPOSAL UNDER THE 
ABOVE-IDENTIFIED SOLICITATION 

 
Note: Offerors hand carrying proposals to the above address must telephone the 

Contracting Officer one business day in advance to arrange delivery. 

 
If the offeror elects to forward the Offer by means other than the U.S. Mail, it assumes the full 
responsibility of insuring that the Offer is received at the place and by the date and time specified in 
this solicitation. Facsimile or electronic commerce offers will not be accepted.  Hand carried 
package(s) may only be delivered during the hours 8:00 a.m. to 4:00 p.m. local time on Federal 
workdays. Delivery to any other location than that specified herein is unacceptable. 

 
(c) Overall Arrangement of Proposal.  The overall proposal shall consist of three (3) physically separated 

volumes, individually entitled as stated below.  Each volume shall contain a Table of Contents and a 
Glossary of Abbreviations and Acronyms.  The required number of volumes of each proposal is shown 
below.  Offerors shall not cross-reference to other volumes of the proposal and shall provide complete 
information within the appropriate volume.  Information required for proposal evaluation, which is not 
found in its designated section, may result in an unfavorable evaluation.  All cost and pricing 
information shall be submitted and addressed ONLY in the Cost and Fee Proposal Volume III, unless 
otherwise specified.  This solicitation requires offerors to submit its entire proposal in writing and 
electronic format as follows:  

 
Proposal Volume — Title   Copies Required 

 
Volume I - Offer and Other Documents  1 original, 5 copies and 5 CD-ROM 
Volume II - Technical Proposal  1 original, 10 copies and 5 CD-ROM 
Volume III – Cost and Fee Proposal  1 original, 10 copies and 5 CD-ROM* 
 
*Offerors should submit 1 original, plus 3 copies of the 3 years of financial statements and 
annual reports requested under L.32(13). Copies of the 3 years of financial statements and 
annual reports shall be included on all 5 copies of the CD-ROMs provided. 

 
The cover and outside of each CD-ROM must clearly identify the volume to which it relates.  
Electronic media versions of proposal files are to be formatted in Adobe Acrobat 6.0 (PDF) or higher 
(note additional requirements in Section EMCBC-L-1005 for cost proposal information).  The 
electronic media versions provided shall be searchable.  The CD-ROMs are provided for SEB 
evaluation convenience only.  The written material constitutes the official offer and proposal.  In the 
event of a conflict, the written material takes precedence over the CD-ROM text. 
 

(d) Page Limitation.  Page limitations are specified for each volume in the applicable sections that follow. 
 
(e) Page Count Exceptions.  Every page of each volume shall be counted towards the page limitation for 

the respective volume, including attachments, appendices and annexes except for the Table of 
Contents, Title Pages, Glossary, Dividers/Tabs, Blank Pages, Representations and Certifications 
(which are to be submitted with the volume entitled “Offer and Other Documents”), Reporting 
Requirements Forms, Cross Reference Matrix, Schedules provided with the Sample Task. 

 
(f) Glossaries.  Each volume shall contain a glossary of all abbreviations and acronyms used, including a 

definition for each.  
 
(g) Binding and Labeling.  Each volume shall be separately bound in three-ringed loose-leaf binders.  
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Staples shall not be used.  The outside front cover of each binder shall indicate the offeror’s name, the 
solicitation number, the title of the solicitation, and the copy number (i.e., sequentially number the 
required copies with the original being Copy No. 1).  The same identifying data shall be placed on the 
spine of each binder to facilitate identification and accountability when placed in a vertical position.  
Pages shall be numbered sequentially by volume and by individual sections within each volume. 

 
(h) Page Description.  Page size shall be 8.5 x 11 inches, not including foldouts.  Page margins shall be a 

minimum of one inch at the top, bottom and each side.  Pages shall be single sided.  Two columns of 
text per page and use of bold-faced type are acceptable.  The solicitation number, page number, date, 
name of offeror, and the legend at FAR 52.215-1(e), “Restriction on Disclosure and Use of Data,” as 
appropriate, shall be provided on each page and is the only information that can be displayed within 
the one inch top, bottom, and side margins.   A font size smaller than that which is described in the text 
below, can be used for this information; however, other text reductions are unacceptable.   

 
Graphs, tables and spreadsheets where necessary must be 10 point or larger Arial or Times New 
Roman font type.  All other text must be typed using 12 point (or larger), single-spaced, and using 
Arial or Times New Roman font type.  Foldouts of charts, tables, diagrams or design drawings shall 
not exceed 11 x 17 inches.  Foldout pages shall fold entirely within the volume.  Page margins for the 
foldouts shall be a minimum of one inch at the top, bottom and each side.  Foldouts may only be used 
in the Technical Volume for schedules and may be used in the Cost Volume for schedules, large tables, 
charts, graphs, diagrams and other schematics.  Offerors may not use foldouts in the Technical 
Proposal, Volume II, for tables, charts, graphs, or diagrams (other than schedules) 

 
Proposals will only be read and evaluated up to the page limitations.  Page counting will begin with the 
first page of each item subject to a page limitation.  Pages exceeding the page count will not be read or 
evaluated.   

 
(i) Table of Contents.  The offeror shall incorporate a table of contents into each proposal volume, which 

identifies the section, sub-section, paragraph titles, and page numbers.  Also include a list of all tables 
and figures. 

 
(j) Cross-Reference Matrix.  The offeror shall provide a Cross-Reference Matrix which correlates the 

proposal by page and paragraph number to the Performance Work Statement (PWS), Section L, and 
Section M.  The Cross-reference Matrix shall be inserted in the offeror’s proposal immediately 
following the Table of Contents for Volume II. 

 
(k) Classified Information.  The offeror shall not provide classified information in response to this 

solicitation. 
 
(l) Point of Contact.  The CO is the sole point of contact during the conduct of this procurement. 
 
(m) Errors or Omissions.  The solicitation is considered complete and accurate in every detail and 

adequately describes the Government's requirements.  If the offeror feels any part of the solicitation 
contains an error or omission, contact the CO to obtain clarification.  To preclude unnecessary work 
and to assure submittal of a complete proposal, the offeror is cautioned to resolve all questionable 
areas with the CO. 

 
(n) Changes to the Solicitation.  No changes to this solicitation will be effective unless they are 

incorporated into the solicitation by amendment. 
 
(o) Information Provided.  The Government will evaluate on the basis of information provided in the 

proposal.  The Government will not assume that an offeror possesses any capability.  
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(p) Alternate Proposals.  Alternate proposals are not solicited or desired and will not be evaluated or 
accepted.  

 
(q) Joint Ventures and/or LLCs and/or Any Other Teaming Arrangements.  Offerors who submit a 

proposal as one of the above shall provide full and complete information on each of the participating 
members/companies, as well as the proposed organization itself.  The offeror shall provide copies or 
drafts of the applicable joint venture and/or LLC agreements, any applicable mentor/protégé 
agreements or arrangements, and/or arrangements with major or critical subcontractors (See EMCBC-
L-1002(a) regarding the nature and extent of the work to be performed by major or critical 
subcontractors under this solicitation).  After award, DOE reserves the right to require consent to 
subcontract(s) for each of the proposed major or critical subcontractors or participating 
members/companies in accordance with FAR 52.244-2, Subcontracts (Section I). 

 
(r) Reading Room(s).  An electronic reading room is available at 

http://www.emcbc.doe.gov/Nationwide_Main_Page/index.php  
 
(s) Internet Sites.  The Internet sites referenced throughout the solicitation can be found at the locations 

listed below: 
 

• Department of Energy Acquisition Regulation (DEAR) Clauses and Provisions: 
http://management.energy.gov/policy_guidance/procurement_acquisition.htm  

 

• FedConnect: https://www.fedconnect.net/FedConnect/  
 

• Federal Acquisition Regulation (FAR) clauses and provisions and Federal Acquisition Circulars 
(FACs) which contain the most recent changes to the FAR:  http://www.arnet.gov/far/index.html  

 

• Federal Business Opportunities (FedBizOpps): http://www.fbo.gov/   
 

• Environmental Management Nationwide IDIQ – Set Aside Website: 
http://www.emcbc.doe.gov/Nationwide_Main_Page/index.php 

 
(t) An offeror should not  assume that because it has had similar contracts with the Federal Government, 
including the Department of Energy that the evaluators have knowledge of its performance under such 
contracts and will make assumptions regarding your proposal based on that knowledge. Any proposals 
received in response to this solicitation will be reviewed strictly as submitted and in accordance with the 
evaluation criteria specified in Section M. 
 

L.30 EMCBC-L-1003 Proposal Preparation Instructions - Offer and Other Documents - Volume I 
 
(a)  General 
 
Volume I, Offer and Other Documents consists of the actual offer to enter into a contract to perform the 
desired work.  Offerors shall assemble the information for Volume I organized in the sections as discussed 
below. 
 
(b)  Format and Content 
 
Volume I, Offer and Other Documents, must include the following documents (in the order listed): 

 
(1) Standard Form (SF) 33, Solicitation, Offer and Award.  The Standard Form 33 shall be fully 

executed by an authorized representative of the offeror.  The person signing the Proposal Form 
must have the authority to commit the offeror to all of the provisions of the proposal, fully 
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recognizing that the Government has the right, by terms of the solicitation, to make an award 
without further discussion if it so elects.  The acceptance period entered on the Proposal Form by 
the offeror must not be less than that prescribed in the solicitation provision entitled "Offer 
Acceptance Period", which must apply if no other period is offered.  This execution shall include 
acknowledgement of all amendments.  This form shall be used as the cover sheet of each copy of 
Volume I, Offer and Other Documents. 

 
(2) Additional Offeror Representations, Certifications, and Acknowledgments (other than those 

executed in the Online Representations and Certifications Application (ORCA)).  Representations, 
Certifications and Other Statements of the Offeror (Section K) shall be fully executed by an 
authorized representative of the offeror. 

 
(3) Exceptions and Deviations.  Exceptions and/or deviations are not sought and the Government is 

under no obligation to enter into discussions.  However, any exceptions and/or proposed 
deviations taken to the terms and conditions of the proposed contract shall be identified.  The 
exceptions and proposed deviations should be listed in a logical sequence such as by individual 
sections of the solicitation.  The offeror shall provide a summary and specific cross-references to 
the full discussion of exceptions or deviations taken in the other proposal volumes.   Any 
exceptions, deviations, or conditional assumptions to the terms of this solicitation will make the 
offer unacceptable for award without discussions.  If an offeror proposes exceptions to the terms 
and conditions of the solicitation, DOE may make an award to another offeror that did not take 
exceptions and/or deviations to the terms and conditions of this solicitation. 

 
(4) Fee Ceiling.  The offeror shall include a completed Section B.2 EMCBC-B-1002 Fee Ceiling.  

The fee ceiling will be applicable to Cost-Plus-Award-Fee and Cost-Plus-Fixed-Fee Task Orders. 
 

(5) Major or Critical Subcontracts. A listing of major or critical subcontracts as defined in EMCBC-L-
1002, if any,  proposed by the offeror shall be submitted in accordance with Section EMCBC-H-
1006 Major or Critical Subcontracts – Designation and Consent.  The offeror shall submit a 
signed letter of commitment from each proposed major or critical subcontractor, which certifies to 
the following statement “I hereby certify that <INSERT MAJOR OR CRITICAL 
SUBCONTRACTOR NAME> intends to perform as a major or critical subcontractor to 
<OFFEROR> for the five year period of performance of the contract, if <OFFEROR> receives the 
award.  The commitment is for the following work: INSERT THE HIGHER LEVEL 
CATEGORY(IES) OF WORK AS IDENTIFIED IN EMCBC-L-1002 as well as the types of work 
for which the subcontractor is proposed to perform.    
 
Offerors are cautioned that the commitment must  be for the work the major or critical 
subcontractor is proposed to perform in the Offeror’s proposal.  The major or critical 
subcontractor must commit to the period of performance as stated in Section F.3.  In accordance 

with Section M, failure to submit a letter of commitment will result in a lower evaluation. 
 

(6) Performance Guarantee. If the offeror is a joint venture, Limited Liability Company, other similar 
entity, or a newly formed entity, the offeror shall submit a Guarantee of performance from its 
parent company in the form set forth in the Section L, Attachment L-1 entitled, Performance 
Guarantee Agreement. If the Contractor is a joint venture, newly-formed Limited Liability 
Company (LLC), or other similar entity where more than one company is involved in a business 
relationship created for the purpose of this procurement, the parent companies of all the entities 
forming the new entity shall each provide Guarantees for joint and severable liability for the 
performance of the Contractor.  The offeror shall identify, using the format in Section I clause, 
"Performance Guarantee Agreement and Responsible Corporate Official," a single responsible 
corporate official at a level above the contractor who is accountable for the Contractor regarding 
performance issues.  The Performance Guarantee will become part of the contract as Section J, 
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Attachment J-3.   
 

(7) Authorized Negotiators.  The offeror shall include a completed Section L, Attachment L-2, 
Authorized Negotiators form. 

 
(8) Recognition of Performing Entity. Offerors shall designate all entities that are proposed to perform 

work under the contract that are a part of the proposal upon which any contract award would be 
based. This includes major or critical subcontractors, subcontractors other than major or critical 
subcontractors, joint venture members, parent(s), LLC members, etc. 

 
(9) Corporate Governance. The offeror shall identify by name and affiliation each member of the 

Corporate Board of Directors (or functionally equivalent entity) that will have corporate oversight 
of the management operations of the proposed contractor organization and key personnel.  If the 
offeror's proposed organization is a joint venture, newly-formed Limited Liability Company 
(LLC), or similar entity where more than one company is involved in a business relationship 
created for the purpose of performing under the resultant contract, the offeror shall provide the 
information required by this provision for that formal organizational element established to act in a 
manner that is functionally equivalent to a Corporate Board of Directors.  The offeror shall 
describe the role of the Board of Directors (or functionally equivalent entity) in providing 
corporate oversight, assurances, and resource commitments to ensure that the proposed 
organizational structure and key personnel proposed under each individual Task Order effectively 
manage and accomplish the work contemplated under the contract. 

 
(10) Equal Employment Opportunity. The offeror shall provide all of the information required to 

perform a pre-award on-site equal opportunity compliance evaluation in accordance with FAR 
52.222-24. This information shall include, but not be limited to, the company name, address, 
phone number and the point of contact for equal employment opportunity matters. This 
information shall be provided for the offeror, as well as, each joint venture member; members of a 
newly formed entity, including LLCs, formed for the purpose of performing this contract, or 
members of similar entities.    

 
(11) Small Business Subcontracting Plan (Not applicable to Small Businesses).  A Small Business 

Subcontracting Plan is required to be submitted and negotiated (when applicable) in accordance 
with Section I clause entitled FAR 52.219-9, Small Business Subcontracting Plan, Alternate II), 
and with the proposal instructions herein.  The Small Business Subcontracting Plan will become 
part of the contract as Section J, Attachment J-4.  The Small Business Subcontracting Plan should 
also adequately address each of the eleven elements identified in FAR 52.219-9(d). The Offeror 
should establish goals that afford small businesses, including the small business entities identified 
in FAR 52.219-9, Alternate II, with the maximum practicable opportunity to participate in contract 
performance consistent with efficient performance. For informational purposes, the small business 
subcontracting goals for the Department of Energy are available for review at website 
http://www.emcbc.doe.gov/Nationwide_Main_Page/index.php.  Each Offeror is strongly 
encouraged to consider this information in establishing goals under its proposed Small Business 
Subcontracting Plan.  

 
(12) FAR 52.219-24 Small Disadvantaged Business Participation Program—Targets (Oct 2000) 
  

(a) This solicitation contains as part of Criterion 3 (Section M.7 (3)) an evaluation of the 
offeror’s proposal related to the participation of small disadvantaged business (SDB) 
concerns in the contract. Credit under that evaluation criterion is not available to an SDB 
concern that qualifies for a price evaluation adjustment under the clause at FAR 52.219-
23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns, 
unless the SDB concern specifically waives the price evaluation adjustment.   
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(b) In order to receive credit under Criterion 3, the offeror must provide, with its offer, 
targets, expressed as dollars and percentages of total contract value, for SDB participation 
in any of the North American Industry Classification System (NAICS) Industry 
Subsectors as determined by the Department of Commerce. The targets may provide for 
participation by a prime contractor, joint venture partner, teaming arrangement member, 
or subcontractor; however, the targets for subcontractors must be listed separately.   

 
(c) The Offeror shall complete an Attachment L-8, Small Disadvantaged Business 

Participation Program Targets Form. The Targets Form will become part of the contract 
as Section J, Attachment J-5.  See Section L.31 (3) below.  

 
(13) Additional Information. If the address shown on the SF 33 is different from the remittance 

address, it shall be provided along with any other information the offeror needs to bring to the 
attention of the Government. 

 
L.31 EMCBC-L-1004 Proposal Preparation Instructions - Technical Proposal - Volume II  
 
The Technical Proposal consists of written information intended to present the offeror’s understanding, 
capabilities, and approach to satisfy the requirements of the PWS.  The Technical proposal shall not exceed 
sixty (60) pages for Criterion 1 and Criterion 3, combined; pages in excess of this will not be evaluated. For 
each Experience and Past Performance Reference Information Form, Attachment L-3, submitted in 
accordance with Criterion 2 and Criterion 4 below, Part A of the form is limited to three (3) pages; Part B 
of the form has no page limitation. The listing described in the third paragraph of Criterion 4 below is 
excluded from the page limitations.  No cost information shall be included in the Technical Proposal.  
Estimated labor hours and skill mixes shall be provided for the Sample Task, without associated cost, in the 
technical proposal.  
 
The format and content of Volume II, Technical Proposal, shall consist of the following: 
 
(1) Criterion 1 - Technical and Management Approach (Sample Task) 
 
The offeror shall describe the technical approach to safely and effectively perform the Sample Task, 
Section L, Attachment L-4.    The offeror shall describe its approach to the following to meet the 
requirements stated in the sample task.  NOTE:  For purposes of the sample task, the offeror need only 
provide summarized contents of each of  the deliverables/reports identified in the sample task as well as a 
listing and summarized contents of other documents/reports that the offeror proposes in its approach as 
necessary to meet the requirements identified in the sample task.   
 

•••• Safety Programs 
 
This includes the plans to prepare, implement, and integrate safety programs (Radiation Protection 
Program, Worker Safety and Health Program, Integrated Safety Management Description, Quality 
Assurance Program, Corporate Operating Experience Program, Environmental Protection Program, 
Contract Assurance Programs) and training on these safety programs of the workforce.  This would 
also include the approach to attaining zero or minimal records of violations and noncompliances. 
 

•••• Regulatory Approach including Environmental Impact Statement 
 

This includes identification and preparation of any or all regulatory documents and support to DOE in 
resolving issues with regulatory agencies in the planning and execution of environmental remediation, 
deactivation and decontamination and decommissioning activities, and inherent waste management 
activities under the Resource Conservation and Recovery Act (RCRA), National Environmental 
Policy Act (NEPA), the Comprehensive Environmental Response, Compensation, and Liability Act 



DE-SOL-0000638 
Page 83 of 98 

Environmental Management Nationwide Multiple Award IDIQ – Unrestricted 
 
 
 

 
 

(CERCLA), DOE requirements and/or NRC regulations, and Federal Facilities Agreement or Consent 
Orders or Decrees, as applicable to the sample task.  
 

•••• Safety Basis Approach 
 
This includes revising the Basis for Interim Operations (BIO) and  Technical Safety Requirements 
These documents should be revised as appropriate to reflect the planned decontamination and 
demolition of the facility. 

 

• Strategy for obtaining Stakeholder involvement in support of regulatory interactions 
 

This includes assisting DOE in obtaining stakeholder, public, and regulatory involvement and 
participation in the scoping of task order work, hold scoping meetings for the Environmental Impact 
Statement (EIS) and completion of the EIS, including resolution of comments and concerns, and 
finalizing the selection of environmental alternatives proposed or as required under the applicable 
regulatory requirements.  (See Section 3.0, Paragraph 3 of Attachment L-4, Sample Task regarding 
relationship with stakeholders and the public.). 
 

•••• Approach for Soil and Groundwater and DD&R 
 

This includes groundwater and soil characterization and modeling; proposed approach to adherence to 
enforceable schedules; identification, and design, including design of proposed groundwater 
remedy(ies) of emerging and effective remedial systems and technologies; and gain public and 
regulatory approval.  This also includes the activities in Section 4.4 of the sample Task, including 
proposed D&D approach to the FSMHF and the MRB and approach to removal and disposition of 
inventory.   

 

•••• Waste Management Approach 
 

This includes characterization, treatment, packaging, transportation, and disposal of hazardous, 
radioactive, and mixed waste streams, including trasnuranic waste, in compliance with applicable 
regulatory requirements.  This would also include the approach to attaining zero or minimal records of 
violations and noncompliances, identification of potential waste streams and disposal facilities for all 
wastes generated, and successful experience in transporting waste to licensed facilities.   

 

•••• Planned organizational structure to perform Sample Task 
 
This includes an organizational chart with the types and number of people, rationale for the 
organizational structure, and rationale and strategy for the use of subcontractors.  

 

•••• Approach to risk management  
 

This includes a description of an offeror’s approach to preparation and implementation of a risk 
management plan. 
 

•••• Schedule, sequence of activities and milestones, including integration of the DOE and regulator 
reviews  

 
This includes but is not limited to development and implementation of a project management system 
compliant with DOE Orders, manuals, guides, and ANSI/EIA Standard 748-A Earned Value 
Management System.  This includes proposed approach to develop and implement detailed baseline 
plans including, but not limited to: resource loaded schedules based upon Primavera Scheduling 
Software, work breakdown structure consistent with the DOE’s Environmental Cost Element Structure 
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(ECES), and integrated risk management planning; and effectively manage project costs for complex 
and diverse nuclear facility projects including environmental remediation, DD&R, and waste 
management.  Estimated labor hours and skill mixes shall be provided, without associated cost, and 
consistent with the technical approach and schedules proposed.  Offerors should schedule a week for 
the External Independent Review (EIR) or the required DOE Independent Project Review (IPR) of the 
project baseline and associated documentation prior to DOE approval of combined Critical Decisions 
2/3 (baseline approval and start of execution phase), in accordance with DOE Order 413.3A. Assume 
that the project baseline and all supporting documentation must be provided to DOE a minimum of one 
week before the IPR or two weeks before the EIR is held.  Offerors should also show that draft 
regulatory documents must be submitted to DOE for review and probable revision by the contractor, 
prior to DOE’s submittal to the regulators. 

 
(2) Criterion 2 – Relevant Experience  

 
The offeror shall describe corporate experience in performing relevant work completed within the last five 
(5) years or currently ongoing which is similar in size, scope and complexity to that described in the PWS.  
Size is defined as dollar value and duration (NOTE: Work performed within an approximate range of $75M 
to $300M and durations of 3 to 5 years and/or work being performed or that has been performed under  two 
or more contracts/projects concurrently may be considered to be similar).  Scope is defined as the type of 
work (Includes Preparation and implementation of Safety Management Programs; Environmental 
Remediation Services including design, construction, and operation of complex groundwater treatment 
systems; Decontamination and Decommissioning, (including Demolition) & Removal Services of 
Contaminated Facilities including Facilities classified as Nuclear Hazard Category 3, 2, and/or 1, including 
associated safety systems; or reactor facilities, whether fueled or defueled; and complex facilities and its 
associated soils which have multiple hazards such as those containing a combination of radioactivity, 
elemental sodium, and/or mercury, Waste Management Services including TRU waste; Regulatory services 
including preparation of draft Environmental Impact Statements (EIS); Radiological controls and safety 
services; performance of multiple projects, contracts, or task orders concurrently; preparation of safety 
basis documents; and experience holding and managing public meetings).  Complexity is defined as 
performance challenges (includes completing regulatory documentation; implementing safety basis 
requirement; disposal of radioactive waste, mixed waste (radioactive and RCRA hazardous), RCRA 
hazardous waste, asbestos waste, PCB waste, other chemical wastes, and sanitary waste; integration and 
coordination with other DOE or other government contractors; integration and coordination with 
stakeholders; environmental remediation; decommissioning and demolition).  The offeror shall submit 
information regarding its experience as well as relevant experience of any major or critical subcontractors 
and if a joint venture or a newly formed entity, the experience of each of the members.  
 
The offeror shall provide information for no more than three (3) contracts for the offeror (or 3 separate 
contracts for any major or critical subcontractors and if a joint venture or a newly formed entity, 3 separate 
contracts for each of the members) where the work is/was relevant to this solicitation using the Experience 
and Past Performance Reference Information Form, Attachment L-3.  The offeror, any major or critical 
subcontractors and if a joint venture or newly formed entity, each member, shall identify its role in the 
performance of the contract.  Part A of each Experience and Past Performance Reference Information Form 
is limited to three (3) pages; Part B of each Experience and Past Performance Reference Information Form 
has no page limitation.  Past Performance Reference information shall be submitted on these same 
referenced contracts as stated below in Criterion 4 – Relevant Past Performance.  These contracts shall have 
been completed within the last five (5) years or currently ongoing.  Offerors should complete only one 
Attachment L-3 Experience and Reference Information Form for each contract identified.  The information 
provided on Attachment L-3, Part A will be used for evaluation under both Criterion 2, Relevant 
Experience and Criterion 4, Relevant Past Performance. The information provided in Attachment L-3, Part 
B, Problems Encountered During Performance, will be evaluated only under Criterion 4, Relevant Past 
Performance. Include Attachment L-3. Part A under Criterion 2 in the Technical Proposal;  include 
Attachment L-3, Part B under Criterion 4 in the Technical Proposal.  Offerors should submit only one 
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completed Attachment L-3, Part B for the offeror, and Part B(s) for each of the major or critical 
subcontractors; if a joint venture or a newly formed entity, one Part B(s) for each of the members. 
 
The experience information provided in the Experience and Past Performance Reference Information Form, 
Attachment L-3, for each of the referenced contracts shall identify the portion of the work (size, scope, and 
complexity) that was performed by the offeror under each referenced contract. For example, if the offeror 
was a partner company in an LLC or major or critical subcontractor during performance of the referenced 
contract, then the offeror shall identify the portion of work the offeror performed as a partner company or 
major or critical subcontractor during the referenced contract.  The offeror shall also describe the depth and 
breadth of the role of offeror, its major or critical subcontractors, and if a joint venture or a newly formed 
entity, each member’s role, in the management and execution of the experience cited.  In addition to the 
information described above, the offeror shall also clearly identify and define the work to be performed 
(size, scope, and complexity) by each entity (offeror, major or critical subcontractors, and/or member of 
joint ventures or LLC) under the Offeror’s proposed approach to complete the work identified in the PWS 
for this solicitation.  Information provided by offerors for evaluation under Criterion 2-- Relevant 
Experience and Criterion 4 – Relevant Past Performance must be submitted on Attachment L-3, Part A. 
Reminder, Part A of Attachment L-3, Experience and Past Performance Reference Information Form is 
limited to three (3) pages. Additional information pertaining to Criterion 4 – Relevant Past Performance 
shall be provided in Part B of Attachment L-3. There are no Page Limitations for Part B. DOE does not 
want and will not evaluate a summary section highlighting relevant experience that is submitted in addition 
to Attachment L-3. Offerors shall include any letter(s) of commitment in Volume I in accordance with 
Section L.30 (b)(5).  The offeror shall submit a letter of commitment as described in Section L. 30(b)(5) for 
each of its proposed major or critical subcontractors.   Failure to submit a letter of commitment from a 

major or critical subcontractor will result in a lower evaluation. 
 

(3) Criterion 3 - Organization & Staffing  
 
The offeror shall describe its approach to obtain and provide the following qualified management personnel 
for performance of Task Orders over the period of performance of the contract in the following positions: 
Project Manager(s) (including Groundwater Project Manager(s)), Radiological Controls Manager(s), Safety 
Manager(s), Nuclear Facility Manager(s), and Environmental Manager(s). 
 
The offeror shall describe its approach to obtain and provide the following qualified technical personnel for 
performance of Task Orders over the period of performance of the contract in the following positions: 
Health Physicists, Board Certified Safety Professionals, Certified Industrial Hygienist, Radiological 
Controls Technicians, Quality Assurance Specialists with experience in NQA-1, and personnel experienced 
in Safety Basis preparation and nuclear safety, and Project Controls personnel.    
 
The Offeror shall complete an Attachment L-8, Small Disadvantaged Business Participation Program 
Targets Form.  The offeror should also include in its proposal its plan or its approach related to meeting or 
obtaining the targets specified in Attachment L-8.  The offeror’s proposal should demonstrate a 
commitment to Small Disadvantaged Business participation. The offeror must provide, with its offer, 
targets, expressed as dollars and percentages of total contract value, for SDB participation in any of the 
North American Industry Classification System (NAICS) Industry Subsectors as determined by the 
Department of Commerce. The targets may provide for participation by a prime contractor, joint venture 
partner, teaming arrangement member, or subcontractor; however, the targets for subcontractors must be 
listed separately 
 
The offeror shall also describe its plan to staff the teams for Task Orders including the resources and 
expertise to assist in resolution of technical issues/problems and the integration of any major or critical 
subcontractors and if a joint venture or a newly formed entity, each member, into a cohesive organization.   
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If the offeror  proposes to utilize the major or critical subcontractor in its organizational and staffing 

approach and/or the management personnel and/or the technical personnel identified above, failure 

to submit a letter of commitment as described in Section L.30(b)(5) from a major or critical 
subcontractor will result in a lower evaluation. 
 
(4) Criterion 4 – Relevant Past Performance  

 
The offeror shall describe its past performance in performing relevant work completed within the last five 
(5) years or currently ongoing which is similar in size, scope and complexity to that described in the PWS.  
Size is defined as dollar value and duration (NOTE: Work performed within an approximate range of $75M 
to $300M and durations of 3 to 5 years and/or work being performed or that has been performed under  two 
or more contracts/projects concurrently may be considered to be similar).  Scope is defined as the type of 
work (Includes Preparation and implementation of Safety Management Programs; Environmental 
Remediation Services including design construction and operation of complex groundwater treatment 
systems; Decontamination and Decommissioning, (including Demolition) & Removal Services of 
Contaminated Facilities including Facilities classified as Nuclear Hazard Category 3, 2, and/or 1, including 
associated safety systems; or reactor facilities, whether fueled or defueled; and complex facilities and its 
associated soils which have multiple hazards such as those containing a combination of radioactivity, 
elemental sodium, and/or mercury, Waste Management Services including TRU waste, Regulatory services 
including preparation of draft Environmental Impact Statements (EIS); Radiological controls and safety 
services; performance of multiple projects, contracts, or task orders concurrently; preparation of safety 
basis documents; and experience holding and managing public meetings).  Complexity is defined as 
performance challenges (includes completing regulatory documentation; implementing safety basis 
requirement; disposal of radioactive waste, mixed waste (radioactive and RCRA hazardous), RCRA 
hazardous waste, asbestos waste, PCB waste, other chemical wastes, and sanitary waste; integration and 
coordination with other DOE or other government contractors; integration and coordination with 
stakeholders; environmental remediation; decommissioning and demolition).   
 
The offeror bears the burden of demonstrating the relevancy of its past performance; therefore, the offeror 
is required to provide sufficient data for the government to properly evaluate past performance.  The offeror 
shall provide the Past Performance Questionnaire (See Section L, Attachments L-5) for the same contracts 
identified in the Criterion 2 – Experience and on the Experience and Past Performance Reference 
Information Form, Attachment L-3, section of the offeror’s proposal to the client point of contact identified 
on the Experience and Past Performance Reference Information Form, Attachment L-3.  Offerors should 
complete only one Attachment L-3 Experience and Reference Information Form for each contract 
identified. The information provided on Attachment L-3, Part A will be used for evaluation under both 
Criterion 2, Relevant Experience and Criterion 4, Relevant Past Performance. The information provided in 
Attachment L-3, Part B, Problems Encountered During Performance, will be evaluated only under Criterion 
4, Relevant Past Performance. Include Attachment L-3. Part A under Criterion 2 in the Technical Proposal;  
include Attachment L-3, Part B under Criterion 4 in the Technical Proposal.  Offerors should submit only 
one completed Attachment L-3, Part B for the offeror, and Part B(s) for each of the major or critical 
subcontractors; if a joint venture or a newly formed entity, one Part B(s) for each of the members. 
 
The Past Performance Questionnaire must be submitted directly from the client point of contact to the 
government.  This information should be submitted on or before the due date for the receipt of proposals; 
however, government receipt of questionnaires is not subject to the Section L provision entitled 
“Instructions to Offerors – Competitive Acquisition” related to late proposals.  Offerors shall be responsible 
for ensuring that the client point of contact completes and returns the Past Performance Questionnaire to 
the Government on or before the due date for receipt of proposals.  Offerors may provide a listing only of 
(1) name of the entity for which a questionnaire is being provided, e.g. offeror’s name, subcontractor name, 
member of LLC, etc.; (2) client point of contract; and (3) Contract Number and any other identifying 
information. This listing can be provided as a separate submittal in Volume II, Criterion 4. The listing is 
excluded from the page limitations and will not be evaluated. It will be used to align the information 
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provided regarding Attachments L-4 received from client point of contacts. Offerors should ensure that 
Attachments L-4 are provided to the client points of contact for the contracts identified on Attachments L-
3. 
 
The offeror shall also provide information on problems encountered (include any major or critical 
subcontractors and if a joint venture or a newly formed entity, each member) on contracts and subcontracts 
listed in Part A as well as contracts and subcontracts similar to this requirement and corrective actions 
taken to resolve those problems. The offeror, shall also provide a list of any contracts terminated for 
convenience or terminated for default within the last three years for the offeror, any major or critical 
subcontractors and if a joint venture or a newly formed entity, each member. This information shall be 
included on Attachment L-3 Experience and Past Performance Reference Information Form, Part B. 
Offerors, any major or critical subcontractors and if a joint venture or a newly formed entity, each member, 
shall provide a client or customer contact information for any terminated contracts listed in Part B. Offerors 
should submit only one completed Attachment L-3, Part B for the offeror, and Part B(s) for each of the 
major or critical subcontractors; if a joint venture or a newly formed entity, one Part B(s) for each of the 
members. 
 
As Past Performance Information is source selection information, the Government will only discuss past 
performance information directly with the offeror, any major or critical subcontractor, and if a joint venture 
or a newly formed entity, each member, that is being reviewed.  No past performance information may be 
discussed without the major or critical subcontractor’s permission.  The offeror should include a statement 
from the major or critical subcontractor that their past performance information may be discussed with the 
offeror; otherwise, the information will not be discussed with the offeror.  These statements from any major 
or critical subcontractor, and if a joint venture or a newly formed entity, each member, shall be provided in 
the Technical Proposal under Criterion 4 and is not included in the page limitation specified for Volume II. 
Additionally, any major or critical subcontractor, and if a joint venture or a newly formed entity, each 
member, may submit an Attachment L-3 Experience and Past Performance Reference Information Form. 
Part B, directly to the contracting officer at the address specified in L.29 EMCBC--L-1002 Proposal 
Preparation Instructions – General, paragraph (b). 
 

L.32 EMCBC-L-1005 Instructions for Preparing Cost Proposals – Volume III 

 
The offeror shall prepare its cost proposal for completion of the Representative Sample Task, Attachment 
L-4, in accordance with the following instructions: 

 
(1) All cost and fee information shall be included in Volume III of the proposal.  None of the information 

contained in Volume III should be included in any other proposal volumes unless specifically 
requested in the solicitation. 

 
(2) All pages in the Volume III Cost Proposal, including forms, tables, and exhibits must be numbered and 

identified in a volume table of contents. The cost proposal shall be sufficiently complete so that cross 
referencing to other proposal volumes is not necessary.  There is no page limitation on the cost 

proposal.   
 
(3) The offeror shall propose cost by fiscal year corresponding to the cost for performing the Sample Task.   

FY is defined as the period October 1 to the following September 30.  For proposal preparation 
purposes, offerors shall assume an anticipated start date of October 1, 2009.   

 
(4) The Contractor shall propose Total Estimated Costs for the Sample Task, Base Fee and Award Fee.  In 

addition, this information shall be presented in Schedule 1 of the Cost Templates. 
 

a. Total Estimated Cost – The Total Estimated Cost represents the cost for the sum total of 
all activities associated with the completion of the Sample Task.  The Estimated Cost 
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shall directly relate and be specified by the Work Breakdown structure specified in the 
attachments.  Use of the government provided WBS structure presented in Schedule 4 of 
the Cost Templates is mandatory.  Use of an alternate WBS structure will be considered 
an exception and may result in DOE considering the proposal non-conforming and make 
the offer unacceptable for award with out discussions.   

 
b. The use of the schedules provided in the attached Cost Templates is mandatory.  

Additional instructions are provided with the Cost Templates. 
 
c. Base Fee:  The base fee shall be 2% of the Estimated Cost. 

 
d. Award Fee:  The Contractor shall propose an Award Fee for the completion of all 

Sample Task requirements by the completion date.   The offeror shall propose a base plus 
award fee that equals the fee ceiling proposed in Section B.2 EMCBC-B-1002 Fee 
Ceiling. 

 
(5) The offeror shall submit the cost portion of the proposal utilizing the Section L, Attachment L-6, Cost 

Templates and Instructions.  The cost proposal shall include a breakdown of cost correlated with the 
SOW and consistent with the offeror’s technical proposal (including the proposed integrated critical 
path schedule) and the Summary of Costs by Cost Element Worksheet specified in Schedule 1 of the 
Cost Templates. 

 
(6) The offeror shall provide a detailed narrative description of how the proposed costs by cost element 

were derived, including a brief discussion of work scope; summary statement of site conditions 
(including all major assumptions that were used to establish the site condition by WBS; assumptions 
shall be consistent with technical approach as well as the assumptions and information provided in the 
sample task (Attachment L-4); if the assumptions differ, the offeror shall provide an explanation 
regarding rationale for submitting differing assumptions); summary of estimating methods, process and 
assumptions (including all major assumptions that were used to establish the offeror’s cost to perform 
the contract requirements and sources of estimating information); and other related information to 
provide a clear understanding of the offeror’s Basis of Estimate.  The offeror should assume the 
following pricing assumptions in preparation of their cost proposals: 

 
� S&M costs for current regulatory compliance, security, and maintenance for the facility is $5M 

per year.  
 
� The M&O contractor is responsible for site wide infrastructure operations, and occupies an office 

building in the vicinity of the FSMSF and the site contains two major onsite roads maintained and 
used by the M&O contractor also. The M&O contractor provides access to utilities including 
electrical and water for dust or fire suppression, steam, and communications systems at no 
expense. 

 
� Assume LLW and MLLW disposal using the current rates specified in the DOE-Energy Solutions 

Contract Number DE-AM24-98OH20053, as modified). 
 
(7) Cost data must be fully supported, documented and traceable.  Offerors shall identify the source of 

proposed information and which amounts in the cost proposals are based on actual and verifiable data 
and which elements are based on judgments.  For amounts based on actual and verifiable data, 
evidence shall be included in the proposal.  For amounts based on judgment, the offeror shall provide 
and discuss the judgmental factors used to project from the actual and verifiable data to the estimated 
value.  Provide the basis for the cost estimate for each element, that is, how the rates were developed, 
the indirect rates are calculated and developed, selection of subcontractors/consultants, etc.   

 



DE-SOL-0000638 
Page 89 of 98 

Environmental Management Nationwide Multiple Award IDIQ – Unrestricted 
 
 
 

 
 

(8) In addition, the cost information shall provide full traceability between the cost worksheets and be 
consistent with the following instructions: 

 
a. Cost Worksheets:  A Summary of Costs by Cost Element Worksheet (Schedule 1) 

shall be completed in the format provided.  This summary worksheet identifies the 
total cost proposed, by element, for the period of performance.  For the offeror, the 
totals on this sheet must agree with the element totals from Schedules 2 & 3, and the 
Summary of Costs by WBS Worksheet in Schedule 4.   

 
The Summary of Costs By WBS Worksheet (Schedule 5) shall be completed for the 
period of performance.  For Attachments L-6 and L-7, the amounts on these 
spreadsheets include the amounts for the offeror and major or critical subcontractors 
or if a joint venture or newly formed entity, all members, or any other subcontractor 
(the amounts do not need to be separately identified).  A separate Schedule 5. 
Detailed Costs by Individual WBS Worksheet shall be completed to support each 
WBS entry, for each fiscal year on this worksheet. The total cost for all WBS must 
agree with the total cost in Schedule 1.  Level 2 Cost Elements in Schedule 4 should 
be used as an outline for the WBS structure.  The offeror should complete Schedule 
4 to level 3 by selecting the appropriate level 3 codes that apply to the offerors 
approach.  Level 3 activities should then be added by inserting a row under the 
associated Level 2 Cost Element (see sample).  Level 3 ECS Codes as well as 
definitions can be obtained from the DOE ECES website  
(http://www.em.doe.gov/stakepages/acefiles/Levels_3-5_Final.pdf).   

 
A separate set of worksheets is required for each major or critical subcontractor and 
if a joint venture or newly formed entity, each member.  The sheets for the offeror 
shall include the subcontracted amounts on the subcontract line.  For purposes of the 
sample task, fee shall not be proposed separately for the proposed subcontractors.  It 
is acceptable for each major or critical subcontractor or any other subcontractor with 
proposed work equal to or greater than $500,000 over the period of performance, to 
provide their separate set of Schedule 1, 2, and 3 cost worksheets in sealed envelopes 
directly to the CO with the proposal. Submissions from major or critical 
subcontractors or any other subcontractor with proposed work equal to or greater 
than $500,000 over the period of performance are required to be submitted by the 
date and time in Section L.29(b). 

 
Consolidated Schedules of Costs by Element (Schedules 2 & 3) will be provided for 
each element of cost proposed on Schedule 1.  If a separate summary worksheet is 
required for a major or critical subcontractor as discussed above, separate 
Consolidated Schedules of Costs by Element will also be required for the major or 
critical subcontractor. 

 
A Summary of Costs by WBS Worksheet (Schedule 4) shall be prepared to identify 
the total cost proposed, by WBS, for the period of performance.  The total cost for all 
WBS must agree with the total in the Summary of Cost by Cost Element in Schedule 
1.  The totals on this worksheet shall include subcontractors.  Separate sheets are not 
required for subcontractors. 

 
A separate Detailed Costs by Individual WBS Worksheets (Schedule 5) shall be 
prepared for each WBS, for each fiscal year. All major or critical subcontractors and 
if a joint venture or newly formed entity, each member’s information can be 
provided on the same sheet as the offeror’s costs.  However, separate sections of the 
spreadsheet shall be used for the subcontractors to provide traceability.   
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b. Cost Elements:  The cost proposal shall be provided by major cost elements: direct 

labor (including labor categories, direct labor hours and direct labor rates for each 
labor category type), fringe benefits, direct labor overhead (if applicable), material, 
material handling overhead (if applicable), equipment (including capital 
investments), subcontract cost (under $500,000), supplies, travel/relocation, 
treatment cost, transportation cost (truck, rail, or other methods), disposal costs (by 
location), other direct costs, major or critical subcontractors and if a joint venture or 
newly formed entity, each member (shall be individually estimated and provided for 
by major cost elements as described in this paragraph), and General and 
Administrative (G&A) costs (if applicable). 

 
(i) Indirect Rates. The offeror shall provide a detailed estimate for each indirect 

rate (fringe benefit, material handling, labor overhead and G&A, if 
applicable) proposed by fiscal year.  The detailed estimate shall include 
cost, by cost element, for the allocation pool and the allocation base and 
how each cost element within the allocation pool and allocation base was 
derived.  The offeror shall provide all related information to provide a clear 
understanding of the basis of estimate.  The offeror shall compute all of the 
indirect rates by fiscal year.  If the offeror is proposing a blended indirect 
rate that is derived from the weighting of other indirect rates (e.g., blended 
fringe benefit rate), the offeror shall provide the detailed computations for 
each of the individual indirect rates that is used in the computation of the 
blended rate by fiscal year and the methodology of how the blended rate 
was derived.  This data shall be provided for major or critical subcontractors 
and if a joint venture or newly formed entity, each member. 

 
(ii) Escalation.  The offeror shall propose escalation at a rate of 2.8% for the 

Sample Task based on the DOE Office of Cost Analysis escalation rates. 
 

(iii) Contingency.  The offeror shall not separately propose contingency or 
management reserve at a summary level.  Cost element entries should 
reflect the offeror’s total cost for that element. 

 
(iv) Schedule of Unit Prices for Waste Transportation and Disposal Fees.  The 

volume of waste, costs, and the prospective disposal facility should be 
shown for each waste category below, as applicable to the offeror’s 
proposal:  

 
(a) Sanitary waste 
(b) Soil disposed of radioactive waste 
(c) Debris disposed of as radioactive waste 
(d) Other waste categories the Contractor deems necessary 

 
(v) Home Office Allocations.  The offeror shall provide a detailed explanation 

using the proposed corporate organizational structure as to whether 
corporate home office allocation is or is not applicable.  If a corporate home 
office allocation is not proposed, the offeror shall provide a contractually 
binding statement as part of the Offer, Volume I that the offeror will not 
attempt to recover corporate home office costs in any Task Orders. 

 
(vi) Direct Labor Hours. The offeror shall use the format shown in Section L, 

Attachment L-7 to provide a direct labor hour summary by offeror’s hours, 
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major or critical subcontractors hours, and if a joint venture or newly 
formed entity, each member’s hours, and any other direct labor hours, 
cumulatively in total and by fiscal year, showing the total estimated direct 
labor hours consistent with its technical proposal.  The offeror shall provide 
direct labor hour summary, at the same WBS level provided in the 
Summary of Costs by WBS Worksheet (Schedule 4).  The information 
provided in the worksheet shall be fully traceable to the cost proposal. 

 
(vii) Schedule. The offeror shall propose a resource loaded schedule with direct 

labor hours (no cost information shall be included) (utilizing either 
Primavera P6 or Microsoft Project), which shows individual activities for 
each WBS element in Schedule 4, Summary of Costs by WBS Worksheet.  
This schedule shall be consistent with and traceable to Volume II, Technical 
Proposal.  (An electronic copy of the schedule in P6, or Microsoft Project 
shall be provided.)  

  
(9) The offeror shall submit the cost portion of the proposal in hardcopy and electronic format (CD-ROM).  

Cost Proposal Information and any spreadsheets or mathematical computation shall be submitted using 
Microsoft Excel 2003 compatible. The offeror’s Excel files shall be working versions including 
formulas and computations. A second electronic file shall be provided in Adobe Acrobat 6.0 (PDF) or 
higher. Any written text for the Volume III Cost Proposal shall be submitted using Adobe Acrobat 6.0 
(PDF) or higher.  The electronic media versions provided shall be searchable. 

 
(10) The offeror shall submit an explanation of how costs will be recorded and tracked in the proposed 

accounting system.  If the offeror’s proposed accounting system will allocate costs through the use of 
an indirect costing rate, the indirect rate and an explanation is required to describe costs to be included 
in each of the indirect cost pools, as well as a description of each allocation base.  Additionally, the 
offeror shall describe its accounting system and the adequacy of that system for reporting costs against 
Government cost type contracts.  The offeror shall identify the cognizant Government audit agency or 
any other Government agency that has formally approved the accounting system, if applicable.  This 
data must also be provided for any major or critical subcontractors and if a joint venture or newly 
formed entity, each member. 

 
(11) The offeror shall provide the location (address and telephone number and point of contact) of where 

documentation supporting Volume III is located.  The offeror shall provide the name, address and 
telephone number of the cognizant Administrative CO and the cognizant Defense Contract Audit 
Agency (DCAA) office, if any.  Additionally, the offeror shall provide the name, address, and 
telephone number of person(s) authorized to provide any clarifying information regarding the Volume 
III Cost Proposal.  If the Offeror is a joint venture, LLC, other teaming arrangement, or has major and 
critical subcontractor(s), this data must be provided for each entity. 

 
(12) If the offeror, any major or critical subcontractors and if a joint venture or newly formed entity, each 

member,  is covered by Cost Accounting Standards (CAS), the entities shall identify the cognizant 
Government audit agency or other Government agency that has formally approved the Disclosure 
Statement.  The entities shall also identify whether the cognizant Government audit agency has issued 
any audit reports on the compliance with the CAS requirements. 

 
(13) Responsibility Determination and Financial Capability: FAR 9.104(a), General Standards, requires that 

a prospective offeror have adequate resources to perform the Contract or the ability to obtain them in 
order to be determined responsible.  It is the offeror’s responsibility to demonstrate its financial 
capability to complete this Contract.  Information provided by the offeror shall include, but not limited 
to, the following: 
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a. Financial Statements (audited, if available) and notes to the financial statements for the 
last three (3) years; 

b. The information in subparagraph (a) above for any major or critical subcontractors and if 
a joint venture or newly formed entity, each member; 

c. The last three (3) annual reports for the offeror, any major or critical subcontractors and if 
a joint venture or newly formed entity, each member.  This requirement does not apply to 
privately held companies. 

 
Using the above information and other information, the Government will make a FAR Part 9, 
Contractor Qualifications responsibility determination of the prospective awardees.  The Government 
may request a financial capability review of each offeror from the Defense Contract Audit Agency as 
part of the Government’s consideration in making the responsibility determination. 

 
(14) The DOE may request additional supporting information for evaluation of cost in accordance with 

FAR 15.306(b). 
 
L.34   EMCBC-L-1007 List of Section L Attachments 
 
L-1 Performance Guarantee Agreement  
L-2 Authorized Negotiators 
L-3 Experience & Past Performance Reference Information Form  
L-4 Representative Sample Task 
L-5 Past Performance Questionnaire 
L-6  Cost Templates and Instructions 
L-7  Sample Direct Labor Hours Template 
L-8  Small Disadvantaged Business Participation Program Targets Form 
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Section M - Evaluation Factors for Award 
 
 
M.1 DOE-M-1004 Compliance with the Request for Proposal  
 
The offeror's compliance with the proposal instructions as outlined in OFFER AND OTHER 
DOCUMENTS (such as format and content) will be evaluated.   
 
M.2 DOE-M-1009 Corporate Governance Evaluation  
 
This information will be evaluated in support of a contractor responsibility determination.   
 
M.3 DOE-M-1010 Performance Guarantee Agreement and Responsible Corporate Official 

Evaluation  
 
This information will be evaluated in support of a contractor responsibility determination.   
 
M.4 EMCBC-M-1002 Scope and Impact of Exceptions to and Deviations from the Contract Terms 

and Conditions Evaluation  
 
The offeror's exceptions to and deviations from the solicitation’s  terms and conditions, including but not 
limited to  FAR, DEAR, and DOE clauses will be evaluated and may make an offeror ineligible for award.  
 

M.5 EMCBC-M-1003 Proposal Evaluation - General  
 
(a) This acquisition will be conducted pursuant to the policies and procedures in Federal Acquisition 
Regulation (FAR) Part 15 and Department of Energy Acquisition Regulation (DEAR) Part 915.   
In accordance with FAR Subpart 15.3, Source Selection, a Source Evaluation Board (SEB) has been 
established to evaluate proposals submitted for this acquisition. The findings will be presented to the 
Source Selection Official who will consider the recommendations and select the source or sources whose 
proposal is the best value to the Government.   
 
(b) The instructions set forth in Section L of this Request for Proposal (RFP) are designed to provide 
guidance to the offeror concerning the documentation that will be evaluated by the SEB. The offeror must 
furnish specific information in its response to adequately address the evaluation criteria. Cursory responses 
that merely repeat or reformulate the Performance Work Statement are not acceptable. 
 
(c) A proposal will be eliminated from further consideration before the evaluation if the proposal is so 
grossly and obviously deficient as to be totally unacceptable on its face.  For example, a proposal will be 
deemed unacceptable if it does not represent a reasonable effort to address itself to the essential 
requirements of the RFP, or if it clearly demonstrates the offeror does not understand the requirements of 
the RFP. In the event that a proposal is rejected, a proposal will not be considered for further evaluation 
under this solicitation. 
 
(d) Any exceptions or deviations to the terms of the solicitation may make the offer unacceptable for 
award. If an offeror proposes exceptions to the terms and conditions of the contract, the Government may 
make an award without discussions to another offeror that did not take exception to the terms and 
conditions of the solicitation.   
 
(e) A proposal deficient in any evaluation factor will not be selected for award. 
 
(f) In accordance with Section L Provision 52.215-1, Instruction to Offerors – Competitive Acquisition, 
DOE intends to evaluate proposals and award a contract without discussions with offerors (except 
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clarifications as described in FAR 15.306(a)).  Therefore, the offeror's initial proposal should contain the 
offeror's best terms from both a technical and cost standpoint. The Government reserves the right to seek 
information clarifying any element of an offer prior to award without discussions. DOE reserves the right to 
conduct discussions if the Contracting Officer later determines them to be necessary.   
 
(g) If a competitive range is established pursuant to FAR 15.306(c), the Contracting Officer 
may limit the number of proposals in the competitive range to the greatest number that 
will permit an efficient competition among the most highly rated proposals. 
 
M.6 EMCBC-M-1004 Basis for Award 
 
The Government intends to award contracts to multiple responsible offerors whose proposals are 
responsive to the solicitation and are determined to be the best value to the Government.  It is anticipated 
that there will be 4 to 6 awards resulting from this solicitation.  However, the Government reserves the 
right to make any number of awards, or no award, if considered to be in the Government's best interest to 
do so. 
 
Selection of the best value to the Government will be achieved through a process of evaluating the 
strengths, weaknesses, and deficiencies, of each offeror’s technical proposal against the Evaluation Criteria 
described in Section M and listed below:   
 

• Criterion 1 - Technical and Management Approach (Representative Sample Task)  

• Criterion 2 – Relevant Experience 

• Criterion 3 - Organization and Staffing  

• Criterion 4 – Relevant Past Performance  
 
The criteria (Criteria 1, 2, 3, and 4) are in descending order of importance.    However,  Criterion 1 is only 
slightly more important than Criterion 2.  Criterion 1 and Criterion 2 combined are significantly more 
important than Criterion 3 and Criterion 4 combined.   
 
In determining the best value to the Government, all evaluation criteria, other than cost or price, when 
combined, are significantly more important than the total evaluated cost or price and the evaluated fee 
ceiling(s) as described below.  The Government is more concerned with obtaining a superior technical 
proposal than making an award at the lowest evaluated price. However, the Government will not make an 
award at a price premium that it considers disproportionate to the benefits associated with the evaluated 
superiority of one proposal over another. 
 
The relative importance of the criteria are as follows:  The criteria (Criteria 1, 2, 3, and 4) are in descending 
order of importance.    However,  Criterion 1 is only slightly more important than Criterion 2.  Criterion 1 
and Criterion 2 combined are significantly more important than Criterion 3 and Criterion 4 combined.   
 
M.7 EMCBC-M-1005 Technical Evaluation   
 
Evaluation Criteria 1 through 4 constitute the Evaluation Criteria for the Technical Proposal.   
Corresponding proposal preparation instructions are in  Section L.  The technical proposal will be point 
scored and will be evaluated in accordance with the following criteria: 
 

(1) Criterion 1 - Technical and Management Approach (Sample Task) 
 
The offeror’s approach will be evaluated to determine the offeror’s understanding of and ability to perform 
the Sample Task.  The DOE will evaluate the technical approach to safely and effectively perform the 
Sample Task in accordance with the requirements of the Sample task.    The DOE will consider the 
following in the evaluation of the overall approach to the Sample Task:  
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•••• Safety Programs  

•••• Regulatory Approach, including Environmental Impact Statement  

•••• Safety Basis Approach 

•••• Strategy for obtaining Stakeholder involvement in support of regulatory interactions 

•••• Approach for Soil and Groundwater and DD&R 

•••• Waste Management Approach 

•••• Planned Organizational Structure to Perform Sample Task 

•••• Approach to Risk Management  

•••• Schedule, sequence of activities and milestones, including integration of the DOE and regulator 
reviews  

 
(2) Criterion 2 - Relevant Experience 

 
DOE will evaluate each offeror, any major or critical subcontractor, and in the case of a newly formed 
entity, each member’s corporate experience in performing relevant work completed within the last five (5) 
years or currently ongoing which is similar in size, scope and complexity to that described in the PWS.  
Size is defined as dollar value and duration (NOTE: Work performed within an approximate range of $75M 
to $300M and durations of 3 to 5 years and/or work being performed or that has been performed under  two 
or more contracts/projects concurrently may be considered to be similar).  Scope is defined as the type of 
work (Includes Preparation and implementation of Safety Management Programs; Environmental 
Remediation Services including design construction and operation of complex groundwater treatment 
systems; Decontamination and Decommissioning, (including Demolition) & Removal Services of 
Contaminated Facilities including Facilities classified as Nuclear Hazard Category 3, 2, and/or 1, including 
associated safety systems; or reactor facilities, whether fueled or defueled; and complex facilities and its 
associated soils which have multiple hazards such as those containing a combination of radioactivity, 
elemental sodium, and/or mercury, Waste Management Services including TRU waste, Regulatory services 
including preparation of draft Environmental Impact Statements (EIS); Radiological controls and safety 
services; performance of multiple projects, contracts, or task orders concurrently; preparation of safety 
basis documents; and experience holding and managing public meetings).  Complexity is defined as 
performance challenges (includes completing regulatory documentation; implementing safety basis 
requirement; disposal of radioactive waste, mixed waste (radioactive and RCRA hazardous), RCRA 
hazardous waste, asbestos waste, PCB waste, other chemical wastes, and sanitary waste; integration and 
coordination with other DOE or other government contractors; integration and coordination with 
stakeholders; environmental remediation; decommissioning and demolition).   
 
DOE will evaluate the experience of the offeror and any major or critical subcontractors, or in the case of a 
newly formed entity, each member, with respect to the type of work that each entity is proposed to perform 
and commensurate with the portion of the overall work being performed by each entity.  The DOE will also 
evaluate the offeror’s for its overall experience in performing the overall work under the solicitation.  The 
DOE will evaluate the depth and breadth of the role of offeror, its major or critical subcontractors, and if a 
joint venture or a newly formed entity, each member’s role, in the management and execution of the 
experience cited.  If the offeror is a newly formed entity, the experience of the parent organizations or LLC 
members will be evaluated with respect to the type of work that each entity is proposed to perform and 
commensurate with the portion of the work to be performed by each entity.  Failure to submit a letter of 

commitment from a major or critical subcontractor will result in a lower evaluation. 

 

(3) Criterion 3 - Organization and Staffing 
 

The DOE will evaluate the organization and staffing of the offeror.  The DOE will evaluate the following:  

• Approach to obtain and provide qualified management personnel for performance of the Task 
Orders over the period of performance of the contract in the following positions: Project 
Managers, Radiological Controls Managers, Safety Managers, and Environmental Managers 



DE-SOL-0000638 
Page 96 of 98 

Environmental Management Nationwide Multiple Award IDIQ – Unrestricted 
 
 
 

 
 

• Approach to obtain and provide qualified technical personnel for performance of the Task Orders 
over the period of performance of the contract in the following positions: Health Physicists, Board 
Certified Safety Professionals, Certified Industrial Hygienist, Radiological Controls Technicians, 
Quality Assurance Specialists with experience in NQA-1, personnel experienced in Safety Basis 
preparation and nuclear safety and Project Controls personnel. 

• In order to receive credit under Criterion 3, the offeror must provide, on Attachment L-8, targets, 
expressed as dollars and percentages of total contract value, for SDB participation in any of the 
North American Industry Classification System (NAICS) Industry Subsectors as determined by 
the Department of Commerce. The targets may provide for participation by a prime contractor, 
joint venture partner, teaming arrangement member, or subcontractor; however, the targets for 
subcontractors must be listed separately.  Additionally, the approach/plan related to the 
participation of small disadvantaged business (SDB) concerns in task orders to be issued under the 
contract and approach to meeting the targets identified Attachment L-8 will be evaluated. The 
offeror’s proposal should demonstrate a commitment to Small Disadvantaged Business 
participation.  

• Plan to staff the teams for Task Orders including the resources and expertise to assist in resolution 
of technical issues/problems and the integration of teaming partners/major or critical 
subcontractors into a cohesive organization.  

 
If the offeror is proposing to utilize the major or critical subcontractor in its organizational and staffing 
approach and/or management personnel and/or technical personnel identified in the first and second bullets 
above, failure to submit a letter of commitment from the major or critical subcontractor will result in a 
lower evaluation. 
  

(4)  Criterion 4 – Relevant Past Performance 

 
Relevant past performance information for the offeror, any major or critical subcontractors and if a joint 
venture or newly formed entity, each member, in performing relevant work completed within the last five 
(5) years or currently ongoing which is similar in size, scope and complexity to that described in the 
PWS.will be evaluated.   The DOE will also evaluate the offeror’s relevant past performance in performing 
the overall work under the solicitation.  Size is defined as dollar value and duration (NOTE: Work 
performed within an approximate range of $75M to $300M and durations of 3 to 5 years and/or work being 
performed or that has been performed under  two or more contracts/projects concurrently may be 
considered to be similar).  Scope is defined as the type of work (Includes Preparation and implementation 
of Safety Management Programs; Environmental Remediation Services including design construction and 
operation of complex groundwater treatment systems; Decontamination and Decommissioning, (including 
Demolition) & Removal Services of Contaminated Facilities including Facilities classified as Nuclear 
Hazard Category 3, 2, and/or 1, including associated safety systems; or reactor facilities, whether fueled or 
defueled; and complex facilities and its associated soils which have multiple hazards such as those 
containing a combination of radioactivity, elemental sodium, and/or mercury, Waste Management Services 
including TRU waste, Regulatory services including preparation of draft Environmental Impact Statements 
(EIS); Radiological controls and safety services; performance of multiple projects, contracts, or task orders 
concurrently; preparation of safety basis documents; and experience holding and managing public 
meetings).  Complexity is defined as performance challenges (includes completing regulatory 
documentation; implementing safety basis requirement; disposal of radioactive waste, mixed waste 
(radioactive and RCRA hazardous), RCRA hazardous waste, asbestos waste, PCB waste, other chemical 
wastes, and sanitary waste; integration and coordination with other DOE or other government contractors; 
integration and coordination with stakeholders; environmental remediation; decommissioning and 
demolition). 
 
The evaluation may include contracts similar in size, scope, and complexity to this requirement using 
information that is readily available to DOE, either furnished by the offeror’s customers and/or information 
obtained from other sources.  DOE may query available Government databases, Government and 



DE-SOL-0000638 
Page 97 of 98 

Environmental Management Nationwide Multiple Award IDIQ – Unrestricted 
 
 
 

 
 

Commercial references submitted by the offeror, and questionnaires received from references sent to those 
references by the offeror.  Other sources may include, but are not limited to, interviews with technical 
personnel, Contracting Officers and other available data.   
 
The Government will consider in its evaluation the degree of relevance and similarity of the offeror's past 
performance information, the offeror's written discussion of past performance problems, and the corrective 
actions taken to resolve those problems.  More relevant Past Performance may receive greater 
consideration.  More recent relevant past performance information may also be given greater consideration.  
 
In the case of an offeror without a record of relevant past performance or for whom information on past 
performance is not available, the offeror will not be evaluated favorably or unfavorably.   DOE will not 
consider any past performance information regarding major or critical subcontractors who have not 
submitted a letter of commitment.  The evaluation of relevance, which includes size, scope, and 
complexity, will be evaluated in context of the work or role that the entity is proposed to perform under the 
contract. 

 
The offeror’s past performance shall be evaluated based on its ability to demonstrate the following: 

• quality of work (conformance to contract requirements and standards of good workmanship) 

• timeliness (adherence to contract schedules)  

• cost control (may be “not applicable” if prior efforts were firm fixed price), including adherence to 
cost estimates/budgets. 

• ES&H Program in compliance with contract requirements and protective of workers, public, and 
environment 

• subcontractor management (effective subcontractor management, if applicable) 

• regulatory compliance programs and interfaces (effectively manage regulatory compliance 
programs and regulatory interfaces) 

• quality assurance program (develop and implement an effective quality assurance program) 

• customer satisfaction (provide reasonable and cooperative behavior and commitment to customer 
satisfaction). 

• problem resolution (resolve problems encountered on the contract and implement corrective 
actions in a timely manner) 

• business relationships (demonstrate business-like concern for the interest of the customer) 

• past performance in complying with subcontracting plan goals for SDB concerns and monetary 
targets for SDB participation. 

 
M.8 EMCBC-M-1006 Cost Evaluation  
 
DOE will evaluate each offeror’s proposed cost for the Sample Task, using one or more of the techniques 
defined in FAR 15.404, in order to determine if the proposed costs are reasonable, realistic, and complete.  
The government will evaluate the realism of each offeror’s proposed costs.  The evaluation of cost realism 
includes an analysis of specific elements of each offeror’s proposed cost to determine whether the proposed 
estimated cost elements are sufficient for the work to be performed; reflect a clear understanding of the 
requirements; and are consistent with the methods of performance and materials described in the offeror’s 
technical proposal.   
 
The cost proposal will not be point scored or adjectively rated but will be evaluated for consistency with 
the Technical Proposal and will be used in determining which proposal represents the best value to the 
Government.  
 
For evaluation purposes, DOE will compute the most probable cost associated with the offeror’s proposal.  
The total evaluated price is the Government-determined most probable cost plus the proposed fee ceiling 
for cost plus award fee in Section B.2.   
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Evaluated Fee Ceilings:  DOE will evaluate the fixed fee and award fee ceilings proposed as part of its best 
value determination in accordance with the following: 
 

The proposed fee ceilings will not be point scored or adjectively rated but will be evaluated for 
consistency and reasonableness and commensurate with the risk for the type of work to be 
required under this contract.  The proposed fee ceilings will be used in determining which 
proposal represents the best value to the Government. The cost plus award fee ceiling will be 
included as part of the total evaluated price for the sample task.  The fixed fee proposed will be 
evaluated separately in accordance with the above regarding consistency and commensurateness.   
Offerors that propose a fixed fee that exceeds the statutory limitation specified in FAR 
15.404(c)(4)(i) may be ineligible for award.   
 

 
 


